INDEX OF SHEETS

1 TITLE SHEET
2 CRACK FILLING TYPICAL
3 QUANTITY SHEET
4 LOCATION LAYOUT
5 CRACK FILL LOCATION DETAIL

STANDARDS

E-100M	CONSTRUCTION APPROACH SIGNS	06/13/97
E-101M	CONSTRUCTION SIGN DETAIL	06/13/97
E-102AM	CONSTRUCTION SIGN DETAIL	06/13/97
E-102M	CONSTRUCTION SIGN DETAIL	06/13/97
E-103M	MAINLINE TRAFFIC CONTROL, DIVIDED HIGHWAY ONE LANE CLOSED	09/24/98
E-105M	TRAFFIC CONTROL FOR CONSTRUCTION VEHICLE U-TURNS ON DIVIDED HIGHWAY	04/01/99
E-106M	TRAFFIC CONTROL MISCELLANEOUS DETAILS	06/13/97
E-110M	MAJOR MAINTENANCE OPERATION LANE CLOSURE	06/13/97
E-111M	TRAFFIC SIGNS, TYPICAL MINOR MAINTENANCE OPERATION APPROACH SIGNS	02/17/98

CONTRACT PLANS

THESE PLANS DO NOT REFLECT CHANGES MADE ON THE PROJECT AS "RECORD PLANS" WOULD.

STATE OF VERMONT
AGENCY OF TRANSPORTATION

PROPOSED IMPROVEMENT
STATEWIDE CRACK SEALING
SOUTHERN REGION

WORK TO BE PERFORMED UNDER THIS PROJECT INCLUDES THE ROUTING AND SEALING OF CRACKS IN BITUMINOUS CONCRETE PAVEMENT ON EXISTING STATE HIGHWAYS AND THE APPROPRIATE TRAFFIC CONTROL.



Nicom Coatings Corp
Contractor

Robin Chichester
Signature

President
Title

Dipeolo of Finance and Administration
or Duly Authorized Agent

April 28, 2003
Date

CONVENTIONAL SIGNS

COUNTY LINE	
TOWN LINE	
LIMITS OF ACCESS	
POINT OF ACCESS	X
FENCE LINE	
STONE WALL	
TRAVELED WAY	
GUARD RAIL	
RAILROAD	
SURVEY LINE	
CULVERT	
POWER POLE	
TELEPHONE POLE	
TREES	
CONTROL OF ACCESS	
PROPERTY LINE	
R.O.W. TAKING LINE	
SLOPE RIGHTS	SR
TOP OF CUT	
TOE OF SLOPE	



DATUM

VERTICAL N/A
HORIZONTAL N/A

VAOT Metric

THESE PLANS ARE SUBJECT TO SUCH ENGINEERING CHANGES AS MAY BE REQUIRED BY THE FEDERAL HIGHWAY ADMINISTRATION OR THE DIR. OF PROJECT DEVELOPMENT.

CONSTRUCTION IS TO BE CARRIED ON IN ACCORDANCE WITH THESE PLANS AND THE STANDARD SPECIFICATIONS FOR CONSTRUCTION DATED 2001, AS APPROVED BY THE FEDERAL HIGHWAY ADMINISTRATION ON JANUARY 4, 2001 FOR USE ON THIS PROJECT, INCLUDING ALL SUBSEQUENT REVISIONS AND SUCH REVISED SPECIFICATIONS AND SPECIAL PROVISIONS AS ARE INCORPORATED IN THESE PLANS.

APPROVED _____ DATE 3/10/03
DIRECTOR OF PROGRAM DEVELOPMENT

DEPARTMENT OF TRANSPORTATION
FEDERAL HIGHWAY ADMINISTRATION

APPROVED _____ DATE _____
DIVISION ADMINISTRATOR

PROJECT STATEWIDE
STP CRACK(19)
SHEET 1 OF 5 SHEETS