QUANTITY SHEET 2

STATE OF VERMONT
AGENCY OF TRANSPORTATION

APPROXIMATE SUMMARY OF QUANTITIES

R. O. W.			EMPLOYEE TRAINEESHIP	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
					400	400	LF	REMOVL AND DISP OF GUARDRAIL	621.80	4
					8	8	EA	ADJUST ELEVATION OF VALVE BOX	629.20	EST.
					600	600	HR	UNIFORMED TRAFFIC OFFICERS	630.10	EST.
					1500	1500	HR	FLAGGERS	630.15	EST.
					1	1	LS	FIELD OFFICE - ENGINEERS	631.10	-
					1	1	LS	TESTING EQUIPMENT - CONCRETE	631.16	-
					1	1	LS	TESTING EQUIPMENT - BITUMINOUS	631.17	-
					1	1	LU	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.25	-
					1	1	LS	MOBILIZATION/DEMOBILIZATION	635.11	-
					1	1	LS	TRAFFIC CONTROL	641.10	-
					1	1	LS	PUBLIC RELATIONS OFFICER	641.12	-
					3	3	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	
					36,390	36,390	LF	DURABLE 4" WHITE LINE (THERMOPLASTIC)	646.40	362
					36,100	36,100	LF	DURABLE 4" YELLOW LINE (THERMOPLASTIC)	646.41	361
					450	450	LF	DURABLE 8" WHITE LINE (THERMOPLASTIC)	646.42	4
					270	270	LF	DURABLE 24" STOP BAR (THERMOPLASTIC)	646.46	7
					72	72	EA	DURABLE LETTER OR SYMBOL (THERMOPLASTIC)	646.50	0
					120	120	LF	DURABLE CROSSWALK MARKING W/ DIAGONAL LINES (MOD.) (THERMOPLASTIC)	646.51	2
					36,390	36,390	LF	TEMPORARY 4" WHITE LINE (PAINT)	646.60	362
					36,100	36,100	LF	TEMPORARY 4" YELLOW LINE (PAINT)	646.61	361
					450	450	LF	TEMPORARY 8" WHITE LINE (PAINT)	646.62	6
					270	270	LF	TEMPORARY 24" STOP BAR (PAINT)	646.66	7
					72	72	EA	TEMPORARY LETTERS OR SYMBOLS (PAINT)	646.70	0
					120	120	LF	TEMPORARY CROSSWALK MARKING W/ DIAGONAL LINES (MOD.) (PAINT)	646.71	2
					1280	1280	EA	LINE STRIPING TARGETS	646.76	12
					200	200	LF	PAINTED CURB	646.81	EST.
					35	35	LB	SEED	651.15	EST.
					255	255	LB	FERTILIZER	651.18	EST.
					1	1	T	AGRICULTURAL LIMESTONE	651.20	EST.
					1	1	T	HAY MULCH	651.25	EST.
					95	95	CY	TOPSOIL	651.35	EST.
					1870	1870	SY	EROSION MATTING	654.10	20.2
					207	207	SF	TRAFFIC SIGNS, TYPE A	675.20	2
								••• BEGIN OPTION ITEMS •••		
					500	500	LF	FLANGED CHANNEL SIGN POST	675.301	5
					500	500	LF	SQUARE TUBE STEEL POSTS AND ANCHOR	675.341	5
								••• END OPTION ITEMS •••		
					36	36	EA	REMOVING SIGNS	675.50	0
					1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATIONS		PAVEMENT WIDTHS			EQUATIONS		FEET	MILES	REMARKS
FROM	TO				+	-			
TOTALS									

19-JUN-2012 08:16

PROJECT NAME SPRINGFIELD
PROJECT NUMBER STP 2405(1)S