QUANTITY SHEET

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

				FULL C.E.	EMPLOYEE TRAINEESHIP	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
				-	-	140,000	140,000	LF	TEMPORARY 4" WHITE LINE (PAINT)	646.60	3014
				-	-	126,000	126,000	LF	TEMPORARY 4" YELLOW LINE (PAINT)	646.61	1373
				-	-	135	135	LF	TEMPORARY 24" STOP BAR (PAINT)	646.66	7
				-	-	40	40	EA	TEMPORARY LETTER OR SYMBOL (PAINT)	646.70	-
				-	-	5700	5700	EA	LINE STRIPING TARGETS	646.76	EST.
				-	-	4800	4800	SY	GEOTEXTILE UNDER STONE FILL	649.31	136
				-	-	50	50	LB	SEED	651.15	EST.
				-	-	400	400	LB	FERTILIZER	651.18	EST.
				-	-	1	1	TON	AGRICULTURAL LIMESTONE	651.20	EST.
				-	-	1	1	TON	HAY MULCH	651.25	EST.
				-	-	50	50	CY	TOPSOIL	651.35	EST.
				-	-	6600	6600	SY	EROSION MATTING	654.10	287
				-	-	185	185	SF	TRAFFIC SIGNS, TYPE A	675.20	0.96
				-	-	30	30	LF	FLANGED CHANNEL SIGN POSTS	675.301	2
									BEGIN SIGN POST OPTION ITEMS		
				-	-	540	540	LF	FLANGED CHANNEL SIGN POSTS	675.301	22
				-	-	540	540	LF	SQUARE TUBE SIGN POSTS AND ANCHOR	675.341	22
									END SIGN POST OPTION ITEMS		
				-	-	220	220	LB	TUBULAR STEEL SIGN POSTS	675.33	7.2
				-	-	2	2	EA	FOUNDATION FOR TUBULAR STEEL SIGN POSTS	675.43	-
				-	-	81	81	EA	REMOVING SIGNS	675.50	-
				-	-	41	41	EA	ERECTING SALVAGED SIGNS	675.60	-
				-	-	32	32	EA	DELINEATORS WITH STEEL POSTS (TYPE I)	676.10	-
				-	-	1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: CASTLETON - SUDBURY
PROJECT NUMBER: STP 2402(I)S

FILE NAME: p04c028.dgn
PROJECT LEADER: D.E.G.
DESIGNED BY: D.W.E.
IPARM FILE: p04c028qs2.i

PLOT DATE: 11-JUN-2007 13:32
DRAWN BY: C.A.K.
CHECKED BY: D.E.G.
SHEET 10 OF 92