QUANTITY SHEET

STATE OF VERMONT
AGENCY OF TRANSPORTATION

AC STOWE STP 2407(I)S				AC STOWE STP 2410(I)S			SUMMARY OF ESTIMATED QUANTITIES				
NON-GOVT PARTICIPATING	TRAINING	BRIDGE	ROADWAY	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
			77,820			5285	83,105	LF	DURABLE 4" YELLOW LINE (THERMOPLASTIC)	646.41	
			165			20	185	LF	DURABLE 24" STOP BAR (THERMOPLASTIC)	646.46	
			48			4	52	EA	DURABLE LETTER OR SYMBOL (THERMOPLASTIC)	646.50	
						165	165	LF	DURABLE CROSSWALK WITH DIAGONAL LINES (MOD.)	646.51	
			77,500			5330	82,830	LF	TEMPORARY 4" WHITE LINE (PAINT)	646.60	
			77,820			5285	83,105	LF	TEMPORARY 4" YELLOW LINE (PAINT)	646.61	
			165			20	185	LF	TEMPORARY 24" STOP BAR (PAINT)	646.66	
			48			4	52	EA	TEMPORARY LETTERS OR SYMBOLS (PAINT)	646.70	
						165	165	LF	TEMPORARY CROSSWALK WITH DIAGONAL LINES (PAINT)	646.71	
			1000			40	1040	EA	LINE STRIPING TARGETS	646.76	
			1220				1220	SY	GEOTEXTILE UNDER STONE FILL	649.31	2
			50				50	LB	SEED	651.15	EST
			250				250	LB	FERTILIZER	651.18	EST
			1				1	T	AGRICULTURAL LIMESTONE	651.20	EST
			1				1	T	HAY MULCH	651.25	EST
1250			25				1275	CY	TOPSOIL	651.35	
			1370				1370	SY	EROSION MATTING	654.10	4
			169.73			56.88	226.61	SF	TRAFFIC SIGNS, TYPE A	675.20	
									BEGIN OPTION ITEMS		
			364			84	448	LF	FLANGED CHANNEL SIGN POST	675.301	
			364			84	448	LF	SQUARE TUBE SIGN POSTS AND ANCHORS	675.341	
									END OPTION ITEMS		
			36			6	42	EA	REMOVING SIGNS	675.50	
			26			2	28	EA	DELINEATORS WITH STEEL POSTS	676.10	
			0.5			0.5	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES		
QUANTITIES	UNIT	ITEMS

PROJECT NAME: STOWE
PROJECT NUMBER: AC STP 2410(I)S, 2407(I)S

FILE NAME: p04c048.dgn
PROJECT LEADER: WOOLAVER
DESIGNED BY: LOCKE
p04c048qs2.1

PLOT DATE: 11-JUN-2007 13:44
DRAWN BY: LOCKE
CHECKED BY: PAVT MGMT
SHEET 5 OF 69