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PAVING

PROJECT

LAYOUT

#17

HYD
WSO (3)

SMH

SMH

BURIED CABLE

JCT BOX

11’

11’

4’

4’

11’

11’

4’

4’

DURABLE AND TEMPORARY 4 ’’ WHITE LINE

DURABLE AND TEMPORARY 4 ’’ YELLOW LINE

STA. 150+00  - STA. 160+00 LT & RT (EDGE LINE)

STA. 150+00  - STA. 160+00 LT & RT( DOUBLE YELLOW CL)

REMOVAL AND DISPOSAL OF GUARD RAIL

STA. 150+00 - STA. 156+50 LT

ANCHOR FOR STEEL BEAM GUARD RAIL

STA. 156+63 LT

STEEL BEAM GUARD RAIL (GALVANIZED)

STA. 150+00 - STA. 156+75 LT

CHANGING ELEVATION OF SEWER MANHOLE

STA. 153+57 RT (IN PAVED APRON)

ADJUST ELEVATION OF VALVE BOX

STA. 153+45 RT (WSO-3 EA)

STA. 158+40

END CONTROL SECTION
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