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BROOK RD.

MM 4.323 = STA. 228+26

PAVING

PROJECT

LAYOUT

#24

R

R

N

N

N

0108

0432

0808

STA. 228+07 LT

B-B

0108

0432

0808

B-B

R

RET

STA. 228+06 LT

BROOK RD

POUNDS

16,000

LIMIT

LEGAL LOAD

R

R

STA. 228+40 LT

POUNDS

16,000

LIMIT

LEGAL LOAD

N

N

NE X T

70 0 F T

STA. 220+17 LT

11’

11’

4’

4’

11’

11’

4’

4’

DURABLE AND TEMPORARY 4 ’’ WHITE LINE

DURABLE AND TEMPORARY 4 ’’ YELLOW LINE

STA. 220+00  - STA. 228+06 LT & RT ( DOUBLE YELLOW CL)

REMOVAL AND DISPOSAL OF GUARD RAIL

STA. 227+32 - STA. 228+37 RT

STEEL BEAM GUARD RAIL (GALVANIZED)

STA. 227+32 - STA. 228+02 RT

ANCHOR FOR STEEL BEAM GUARD RAIL

STA. 227+44 RT

REMOVING SIGNS

3 EA

STA. 227+69 - STA. 228+07 LT

STA. 227+69 - STA. 228+06 LT

STA. 228+25 - STA. 228+37 RT

STA. 227+81 LT

STA. 228+25 RT

BRIDGE RAIL - H.D. STEEL BEAM/FASCIA MOUNTED (MOD. 3)

STA. 228+06 - STA. 228+07 LT

STA. 228+02 - STA. 228+25 RT

STA. 220+00  - STA. 228+13 LT  (EDGE LINE)

STA. 228+25  - STA. 230+00 LT  (EDGE LINE)

STA. 220+00  - STA. 230+00 RT  (EDGE LINE)

STA. 228+46  - STA. 230+00 LT & RT ( DOUBLE YELLOW CL)

STA. 228+26 LT (DOUBLE YELLOW CL) T-36

DURABLE AND TEMPORARY 24 ’’ STOP BAR

STA. 228+26 LT (T-36)

DURABLE AND TEMPORARY LETTERS OR SYMBOLS

STA. 228+26 LT (T-36) STOP

STA. 228+07  LT (EXTENDS DOWN T-36)

STA. 228+07 LT (AT END OF RUN DOWN T-36)

22’

WIDE

BRIDGE # 5

MM 4.32 = STA. 228+02
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