# QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

| NON-PART. | EMPLOYEE TRAINEESHIP | BRIDGE | FULL C.E. | ROADWAY | QUANTITIES GRAND TOTAL | UNIT | ITEMS | ITEM NO. | ROUNDING |
|---|---|---|---|---|---|---|---|---|---|
| - | - | - | - | 1 | 1 | TON | AGRICULTURAL LIMESTONE | 651.20 | EST. |
| - | - | - | - | 1 | 1 | TON | HAY MULCH | 651.25 | EST. |
| - | - | - | - | 50 | 50 | CY | TOPSOIL | 651.35 | EST. |
| - | - | - | - | 750 | 750 | SY | TEMPORARY EROSION MATTING | 653.20 | EST. |
| - | - | - | - | 855 | 855 | SF | TRAFFIC SIGNS, TYPE A | 675.20 | 0.81 |
| 28 | - | - | - | 322 | 350 | LF | FLANGED CHANNEL SIGN POST | 675.301 | 14 |
| | | | | | | | BEGIN OPTION CC | | |
| - | - | - | - | 2350 | 2350 | LF | FLANGED CHANNEL SIGN POST | 675.301 | 54 |
| - | - | - | - | 2350 | 2350 | LF | SQUARE TUBE SIGN POST AND ANCHOR | 675.341 | 54 |
| | | | | | | | END OPTION CC | | |
| 1 | - | - | - | 238 | 239 | EA | REMOVING SIGNS | 675.50 | - |
| 1 | - | - | - | 20 | 21 | EA | ERECTING SALVAGED SIGNS | 675.60 | - |
| - | - | - | - | 31 | 31 | EA | DELINEATOR WITH STEEL POST | 676.10 | - |
| - | - | - | - | 800 | 800 | LF | VEHICLE LOOP DETECTOR | 678.22 | 10 |
| - | - | - | - | 0.8 | 0.8 | LU | PRICE ADJUSTMENT, FUEL (N.A.B.I.) | 690.50 | - |
| - | - | - | - | 280 | 280 | LF | SPECIAL PROVISION (DURABLE CROSSWALK MARKING, INLAID THERMOPLASTIC) | 900.640 | 4 |
| - | - | - | - | 50 | 50 | LF | SPECIAL PROVISION (HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED) | 900.640 | EST. |

DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

PROJECT NAME: WILMINGTON
PROJECT NUMBER: AC_NH_2504(1)S

FILE NAME: p05b044.dgn__
PROJECT LEADER: D.E.G.
DESIGNED BY: M.J.M.
IPARM FILE: p05b044guqn3.i__

PLOT DATE: 23-AUG-2010 14
DRAWN BY: C.A.K.
CHECKED BY: D.W.E.
SHEET 13 OF 125