QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

			FULL E&C	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
						76	76	EA	REMOVING SIGNS	675.50	-
						14	14	EA	ERECTING SALVAGED SIGNS	675.60	-
						46	46	EA	DELINEATOR WITH STEEL POST	676.10	4
						1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
						50	50	LF	SPECIAL PROVISION (BRIDGE RAILING REPAIR, TYPE 1)	900.640	-
						25700	25700	SY	SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT)	900.675	562
						12350	12350	TON	SPECIAL PROVISION (SUBBASE, RAP)	900.680	176
						600	600	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION)	900.680	28

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: MORETOWN-DUXBURY-MORETOWN
PROJECT NUMBER: STP 2507 (1)S

FILE NAME: p05b050.DGN
PROJECT LEADER: EPD
DESIGNED BY: CDL
PLOT FILE: p05b050qs3.i

PLOT DATE: 31-OCT-2012 16:08
DRAWN BY: RHB
CHECKED BY: EPD
SHEET 8 OF 33