STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

APPROXIMATE SUMMARY OF QUANTITIES

NON PART.	EMPLOYEE TRAINEESHIP	FULL CE	BRIDGE	ROADWAY	ALTERNATE A	ALTERNATE B	QUANTITIES GRAND TOTAL	UNIT	ITEMS		
				85 000			85 000	FT	4IN WHITE LINE	646.20	502
				85 000			85 000	FT	4IN YELLOW LINE	646.21	1186
				250			250	FT	8IN WHITE LINE	646.22	8
				1000			1000	FT	8IN YELLOW LINE	646.23	90
				450			450	FT	24 IN STOP BAR	646.26	6
				280			280	EA	LETTER OR SYMBOL	646.30	6
				410			410	FT	CROSSWALK MARKING	646.31	6
				85 000			85 000	FT	TEMPORARY 4IN WHITE LINE, PAINT	646.602	502
				85 000			85 000	FT	TEMPORARY 4IN YELLOW LINE, PAINT	646.612	1186
				225			225	FT	TEMPORARY 8IN WHITE LINE, PAINT	646.642	31
				225			225	FT	TEMPORARY 8IN YELLOW LINE, PAINT	646.652	31
				510			510	FT	TEMPORARY 24IN STOP BAR, PAINT	646.682	12
				200			200	EA	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	--
				700			700	FT	TEMPORARY CROSSWALK MARKING, PAINT	646.702	14
				1 000			1 000	EA	LINE STRIPING TARGETS	646.76	EST
				4 800			4 800	SY	GEOTEXTILE UNDER STONE FILL	649.31	42
				100			100	LB	SEED	651.15	EST
				1 000			1 000	LB	FERTILIZER	651.18	EST
				4			4	TON	AGRICULTURAL LIMESTONE	651.20	EST
				1			1	TON	HAY MULCH	651.25	EST
				50			50	CY	TOPSOIL	651.35	EST
				2 850			2 850	SY	TEMPORARY EROSION MATTING	653.20	46
				545			545	SF	TRAFFIC SIGNS, TYPE A	675.20	4.5
				1 500			1 500	FT	SQUARE TUBE STEEL POST AND ANCHORS	675.341	30
				105			105	EA	REMOVING SIGNS	675.50	--
				28			28	EA	ERECTING SALVAGED SIGNS	675.60	--
				20			20	EA	DELINEATORS WITH STEEL POST	676.10	2
				1			1	EA	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	EST
				37.5			37.5	LF	SPECIAL PROVISION (STEEL BEAM GUARDRAIL, GALVANIZED/NESTED)	900.640	--
									BEGIN ALTERNATE ITEMS		
									ALTERNATE A		
					17 500		17 500	TON	SUPERPAVE BITUMINOUS CONCRETE PAVE. (PG 58-28)	490.30	418
					1		1	LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	--
					1		1	LU	MAT DENSITY PAY ADJUSTMENT (N.A.B.I.)	490.32	--
					1		1	LU	SURFACE TOLERANCE PAY ADJUSTMENT (N.A.B.I.)	490.33	--
					1		1	LU	LONG. JOINT COMPACTION PAY ADJUST. (N.A.B.I.)	490.34	--
									ALTERNATE B		
						17 500		TON	SUPERPAVE BITUMINOUS CONCRETE PAVE. (PG 58-28)	490.30	418
						1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	--
									END ALTERNATE ITEMS		

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS
		COLD PLANING - BITUMINOUS PAVEMENT

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATIONS		PAVEMENT WIDTHS			EQUATIONS		FEET	MILES	REMARKS
FROM	TO				+	-			

TOTALS

*** SHEET REVISED 7 JULY 2008 (PAGINATION)**

QUANTITY SHEET #2

PROJECT NAME **ST. GEORGE-SO. BURLINGTON**
PROJECT NUMBER **ST-STP 2508(1)S**

DATE PLOTTED 03-MAY-2012 17

SHEET **6** OF **42** SHEETS