



TEMPORARY 4in YELLOW LINE (PAINT)	TEMPORARY LETTER OR SYMBOL (PAINT)	REMOVING SIGNS
STA 85+00 TO 97+00	SOLID LT&RT	"STOP"
STA 86+30	DOUBLE SOLID LT	"STOP"
STA 86+30	DOUBLE SOLID RT	"STOP"
STA 95+98	DOUBLE SOLID LT	"STOP"
STA 96+30	DOUBLE SOLID RT	"STOP"
STA 43+00 TO 85+00	SOLID LT&RT	"STOP"
STA 96+30 TO 97+00	SOLID LT	"STOP"
STA 86+30 LT	xx RD	"ONLY"
STA 86+30 RT	TH #163	
STA 95+98 LT	TH #159	

- LEGEND**
- N = NEW
  - R = REMOVE
  - R&S = REMOVE & SALVAGE
  - S = SALVAGE
  - RET = RETAIN
  - B-T-O-B = BACK TO BACK
  - ⊕ ⊞ = CATCH BASIN/DI
  - (N.W.) = NO WORK REQUIRED (TYP. FOR D.I.'S, & C.B.'S WHERE NOTED)
  - ⊕ = YIELDING MARKER POST
  - ⊕ = UTILITY POLE
  - ⊕ = DRIVE

DITCHING LOCATIONS (REFER TO SHEET 9 FOR DETAILS)  
 STA 86+75 TO 90+50 RT

CHANGE ELEVATION OF SEWER MANHOLE (WORK TO BE DONE BY OTHERS)  
 STA 86+30 RT  
 STA 95+75 LT

ADJUST ELEVATION OF VALVE BOX (WORK TO BE DONE BY OTHERS)  
 STA 86+15 RT  
 STA 95+70 LT  
 STA 95+80 LT

## PAVING PROJECT LAYOUT SHEET #8

DESIGNED BY	BCE/PJM	DATE	10-06
DRAWN BY	C.E.A., INC.	DATE	10-06
DESIGN FILE NO.	p05b052.dgn		
PRF FILE	p05b0521a08	DATE PLOTTED	03-MAY-2012 17
PROJ. NAME	ST. GEORGE-SO. BURLINGTON		
PROJ. NO.	ST-STP 2508(1)S		
SHEET	17	OF	42 SHEETS