
BR 19 ROCHESTER MM 8.805 = STA. 464+90.40

SCHEDULE I

APPROACH RAILING

4 SPACES

@ 4’-2" @ 3’-1 �"

3 SPACES

3 SPACES

@ 4’-2"

4 SPACES

@ 3’-1 �"

SCHEDULE I

APPROACH RAILING

ITEM 621.20, 225’-0"

PAY LIMITS

6’-3" SPACING

ITEM 621.20, 250’-0"

PAY LIMITS

6’-3" SPACING

VT. ROUTE 73 WESTBOUND

EASTBOUND
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BRIDGE POST (TYP.)

EXISTING STEEL

EXISTING STEEL BRIDGE RAILING TO REMAIN

EXISTING STEEL BRIDGE RAILING TO REMAIN

TO REMAIN

EXISTING GUARDRAIL

TO REMAIN

EXISTING GUARDRAIL

SHEET #6

DETAIL

BRIDGE

PAD TO REMAIN

EXISTING CONCRETE

TRANSITION POST

TRANSITION POST

IPARM FILE: p05c046bd06.i

ITEM 621.50

PAY LIMITS

MTS FLARED

ITEM 621.50

PAY LIMITS

MTS FLARED

ITEM 621.21  25’-0"

PAY LIMITS

ITEM 621.21  25’-0"

PAY LIMITS
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