STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES | **TOTALS** | **DESCRIPTIONS**

ROADWAY	ROADWAY (NO FED./STATE PARTICIPATION)	EMPLOYEE TRAINEESHIP	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NO.	ROUND
85						85		LB	TUBULAR ALUMINUM SIGN POST	675.32	-
1800						1800		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	9
192						192		EACH	REMOVING SIGNS (TYPE A)	675.50	-
13						13		EACH	REMOVING SIGNS (TYPE B)	675.50	-
45						45		EACH	ERECTING SALVAGED SIGNS	675.60	-
6						6		EACH	DELINEATOR WITH STEEL POST	676.10	-
6						6		EACH	REMOVAL OF EXISTING DELINEATOR	676.12	-
1						1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
1						1		EACH	SPECIAL PROVISION (REMOVE EXISTING OVERHEAD LIGHT ASSEMBLY)	900.620	-
3						3		EACH	SPECIAL PROVISION (REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER)	900.620	-
2						2		EACH	SPECIAL PROVISION (REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, MULTI-SUPPORT)	900.620	-
1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (U.S. ROUTE 2 @ BAILEY AVE.EXT.)	900.620	-
1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (U.S. ROUTE 2 @ TAYLOR ST.)	900.620	-
1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (U.S.ROUTE 2 @ VT ROUTE 12)	900.620	-
1						1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (U.S. ROUTE 2 @ GRANITE ST.)	900.620	-
1180						1180		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	11

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: MONTPELIER
PROJECT NUMBER: NH 2604(1)

FILE NAME: p06b034.dgn
PROJECT LEADER: JLL
DESIGNED BY: MCF
IPARM FILE: p06b034qs03.i

PLOT DATE: 03-AUG-2011 14:06
DRAWN BY: STANTEC
CHECKED BY: JLL
SHEET 14 OF 84