
VAOT STANDARDS

25-OCT-2011 12:16

DESIGNED BY:

PROJECT LEADER: DRAWN BY:

PLOT DATE:

CHECKED BY:

PROJECT NAME:

PROJECT NUMBER:

PLOT FILE:  

FILE NAME: 

2

SJL
SHEETS

OF

INDEX

SHEET       OF 

CDL

SJL EPD

TROY-NEWPORT

STP 2613(1)

06B056.dgn

SB-R6-82   BRIDGE RAILING, HEAVY DUTY STEEL BEAM               01/06/95

SB-R4B-82  GUARDRAIL APPROACH SECTION TYPE I & TYPE II         03/30/88

J-3        MAILBOX SUPPORT DETAIL                              08/07/95

G-19       GENERIC PLANS FOR GUARDRAIL END TERMINALS           11/15/02

G-4        YIELDING MARKER POSTS                               06/01/94

           STEEL BEAM MEDIAN BARRIER 

           ANCHOR FOR STEEL BEAM GUARDRAIL

           STEEL BEAM GUARDRAIL TRAILING END TERMINAL

G-1D       STEEL BEAM GUARDRAIL APPROACH END TERMINAL          01/03/00

G-1        STEEL BEAM GUARDRAIL WITH STEEL POSTS               01/03/00

E-193      PAVEMENT MARKING DETAILS                            08/18/95

E-191      PAVEMENT MARKING DETAILS                            02/01/99

E-190      RAILROAD CROSSING SIGNS AND PAVEMENT MARKINGS       06/30/03

E-164      SQUARE STEEL SIGN POST                              06/08/09

E-152      WARNING SIGN DETAILS                                05/01/04

E-151      WARNING SIGN DETAILS                                05/01/04

E-143      REGULATORY SIGN DETAILS                             06/15/04

E-142      REGULATORY SIGN DETAILS                             09/20/95

E-141      REGULATORY SIGN DETAILS                             09/20/95

E-138      MILEMARKER DETAILS - STATE & TOWN HIGHWAYS          05/30/03

E-136B     STATE ROUTE MARKER SIGN DETAILS                     08/08/95

E-121      STANDARD SIGN PLACEMENT - CONVENTIONAL ROAD         08/08/95

E-112      TYPICAL MOVING MAINTENANCE OPERATIONS               01/23/97

E-111      MINOR MAINTENANCE OPERATION                         03/11/97

E-110      MAJOR MAINTENANCE OPERATION LANE CLOSURE            08/08/95

E-108A     CONSTRUCTION ZONE LONGITUDINAL DROP OFFS FOR PAVING 06/08/09                                             

E-107A     BREAKAWAY BARRICADE DETAILS                         06/08/09

           CONSTRUCTION AREAS

E-107      DELINEATION, BARRICADES AND DETOURS FOR             06/30/03  

E-106      TRAFFIC CONTROL - MISCELLANEOUS DETAILS             03/01/04

           ONE LANE CLOSED

E-103      MAINLINE TRAFFIC CONTROL DIVIDED HIGHWAY            03/01/04

E-102A     CONSTRUCTION SIGN DETAILS                           05/01/04

E-102      CONSTRUCTION SIGN DETAILS                           06/30/03

E-101      CONSTRUCTION SIGN DETAILS                           05/30/03

E-100A     SIDE ROAD CONSTRUCTION APPROACH SIGNS               01/02/04

E-100      CONSTRUCTION APPROACH SIGNS                         01/02/04

           CAST IRON GRATE WITH FRAME, TYPE E

           CAST IRON GRATE WITH FRAME, TYPE D

           PRECAST REINFORCED MAN HOLE W/ CAST IRON GRATE

           W/ CAST IRON GRATE

D-15       PRECAST REINFORCED CONCRETE CATCH BASIN             06/01/94

           REINFORCED CONCRETE DROP INLET THROAT ADAPTER

D-9        REINFORCED CONCRETE DROP INLET WITH VERTICAL CURB   06/01/94

           GRATE (BOTTOM SECTION)

           REINFORCED CONCRETE DROP INLET WITH 

D-8        REINFORCED CONCRETE DROP INLET WITH PRECAST COVER   01/03/00

D-3        TREATED GUTTERS                                     06/01/94

B-1        BANKING TABLES                                      06/01/94
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