QUANTITY SHEET 2

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

		NON-PART.	FULL C.E.	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
		-	1	-	-	1	LS	FIELD OFFICE, ENGINEERS	631.10	-
		-	1	-	-	1	LS	TESTING EQUIPMENT, CONCRETE	631.16	-
		-	1	-	-	1	LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-
		-	1	-	-	1	LU	FIELD OFFICE, TELEPHONE (N.A.B.I.)	631.25	-
		-	-	-	1	1	LS	MOBILIZATION / DEMOBILIZATION	635.11	-
		-	-	-	1	1	LS	TRAFFIC CONTROL	641.10	-
		-	-	-	2	2	EA	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-
		-	-	-	77,000	77,000	LF	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	646.402	189
		-	-	-	74,000	74,000	LF	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	646.412	234
		-	-	-	325	325	LF	DURABLE 8 INCH WHITE LINE, THERMOPLASTIC	646.442	39
		-	-	-	750	750	LF	DURABLE 8 INCH YELLOW LINE, THERMOPLASTIC	646.452	28
		-	-	-	210	210	LF	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	646.482	6
		-	-	-	108	108	EA	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	646.492	-
		-	-	-	65	65	LF	DURABLE CROSSWALK MARKING, TYPE 1 TAPE	646.501	2.5
		-	-	-	154,000	154,000	LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	EST.
		-	-	-	148,000	148,000	LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	EST.
		-	-	-	420	420	LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	12
		-	-	-	152	152	EA	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-
		-	-	-	130	130	LF	TEMPORARY CROSSWALK MARKING, PAINT	646.702	5
		-	-	-	3550	3550	EA	LINE STRIPING TARGETS	646.76	EST.
		-	-	-	50	50	SY	GEOTEXTILE UNDER STONE FILL	649.31	EST.
		-	-	-	50	50	LB	SEED	651.15	EST.
		-	-	-	400	400	LB	FERTILIZER	651.18	EST.
		-	-	-	2	2	TON	AGRICULTURAL LIMESTONE	651.20	EST.
		-	-	-	2	2	TON	HAY MULCH	651.25	EST.
		-	-	-	50	50	CY	TOPSOIL	651.35	EST.
		-	-	-	975	975	SY	TEMPORARY EROSION MATTING	653.20	26
		-	-	-	878	878	SF	TRAFFIC SIGNS, TYPE A	675.20	0.37
								BEGIN SIGN POST OPTION ITEMS		
		28	-	-	1922	1950	LF	FLANGED CHANNEL SIGN POSTS	675.301	60
		28	-	-	1922	1950	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	60
								END SIGN POST OPTION ITEMS		
		-	-	-	900	900	LF	FLANGED CHANNEL SIGN POSTS	675.301	32
		1	-	-	228	229	EA	REMOVING SIGNS	675.50	-
		1	-	-	35	36	EA	ERECTING SALVAGED SIGNS	675.60	-
		-	-	-	29	29	EA	DELINEATOR WITH STEEL POST	676.10	-
		-	-	-	1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
		-	-	-	25 *	25 *	LF	SPECIAL PROVISION (STEEL BEAM GUARDRAIL, GALVANIZED/NESTED)	900.640	-
		-	-	-	75,000	75,000	SY	SPECIAL PROVISION (COLD MIXED RECYCLED BITUMINOUS PAVEMENT, PORTLAND CEMENT)	900.675	833
		-	-	-	360	360	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR COLD MIXED RECYCLING)	900.680	4

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

* REVISED 02-04-08

PROJECT NAME: BRIDGEWATER--WOODSTOCK
PROJECT NUMBER: NH 26II(I)S

FILE NAME: p06bl60.dgn
PROJECT LEADER: D.E.G.
DESIGNED BY: D.W.E.
IPARM FILE: p06bl60qs02.i

PLOT DATE: 28-MAY-2010
DRAWN BY: C.A.K.
CHECKED BY: D.E.G.
SHEET 7 OF 80