STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES											TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
								ROADWAY	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITY	UNIT	ITEMS
								2			2		EACH	FOUNDATION FOR TUBULAR STEEL POST	675.43	-			
								101			101		EACH	REMOVING SIGNS	675.50	-			
								23			23		EACH	ERECTING SALVAGED SIGNS	675.60	-			
								75			75		EACH	REMOVAL OF EXISTING DELINEATOR	676.12	3			
								370			370		EACH	REMOVE AND REPLACE REFLECTOR UNIT	676.15	EST.			
								1			1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
								68			68		EACH	SPECIAL PROVISION (DELINEATOR WITH STEEL POST)	900.620	-			
								1200			1200		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	16			

PROJECT NAME: BLOOMFIELD-LEMINGTON

PROJECT NUMBER: STP 2610(1)

FILE NAME: /pave/06c052/pc052
PROJECT LEADER: PTS
DESIGNED BY: NLL
IPARM FILE NAME: 06C052_9

PLOT DATE: 19-JUN-2013 16:59
DRAWN BY: SNG
CHECKED BY: PTS
SHEET 9 OF 82