STATE OF VERMONT
AGENCY OF TRANSPORTATION

COMPOSITE QUANTITY SHEET 4

SUMMARY OF ESTIMATED QUANTITIES

STP 2623(1)					STP 2000(24)					TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
ROADWAY	TRAINING	BRIDGE NO. 7	FULL C.E. ITEMS		ROADWAY	TRAINING	LANDSCAPING	EROSION CONTROL	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITY	UNIT	ITEMS
					1					1		EACH	TEMPORARY TRAFFIC SIGNAL SYSTEM (US 5 @ HIGH STREET)	678.40	-			
1										1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			FOR INDIVIDUAL PROJECT BREAKDOWN
					25					25		EACH	SPECIAL PROVISION (PARKING METER POST)	900.620	-			SEE SHEETS 18-20 AND 89-90
					1					1		EACH	SPECIAL PROVISION (REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM) (US 5 @ ELLIOT STREET)	900.620	-			
					1					1		EACH	SPECIAL PROVISION (REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM) (US 5 @ FLAT STREET)	900.620	-			
					1					1		EACH	SPECIAL PROVISION (REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM) (US 5 @ HIGH STREET)	900.620	-			
					1					1		EACH	SPECIAL PROVISION (REMOVE AND RESET USPS MAILBOX)	900.620	-			
					29					29		EACH	SPECIAL PROVISION (REMOVE PARKING METER POST)	900.620				
1										1		EACH	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM)(VT ROUTE 142 @ TH 496)	900.620	-			
1										1		LS	SPECIAL PROVISION (PAVED RAIL-HIGHWAY CROSSING)(VT ROUTE 142-AARDOT 247-380U)	900.645	-			
1										1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, RAIL-HIGHWAY CROSSING)(VT ROUTE 142-AARDOT 247-380U)	900.645	-			
1010										1010		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	9.3			
1010										1010		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	9.3			

PROJECT NAME: BRATTLEBORO
PROJECT NUMBER: STP 2623(1) & STP 2000(24)

FILE NAME: /pave/06d214/pd214
PROJECT LEADER: PTS
DESIGNED BY: NLL
IPARM FILE NAME: 06D214_06

PLOT DATE: 20-APR-2010
DRAWN BY: WWG
CHECKED BY: PTS/NLL
SHEET 6 OF 163