

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES							TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
	ROADWAY	ROADWAY (NO FEDERAL/STATE)	LANDSCAPING (NO FEDERAL/STATE)	EROSION CONTROL	EROSION CONTROL (NO FEDERAL/STATE)	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
				0.2	0.1		0.3		TON	HAY MULCH	651.25	0.09			
				20	10		30		CY	TOPSOIL	651.35	1			
				1			1		LS	EPSC PLAN	652.10	-			
				200			200		HR	MONITORING EPSC PLAN	652.20	EST			
				1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
				200			200		SY	TEMPORARY EROSION MATTING	653.20	10			
				80			80		CY	VEHICLE TRACKING PAD	653.35	EST			
				600			600		LF	BARRIER FENCE	653.50	50			
				1025	400		1425		LF	PROJECT DEMARCATION FENCE	653.55	35			
			3				3		EACH	EVERGREEN TREES (ABIES BALSAMEA)(BALSAM FIR)(B&B)(7-8 FEET)	656.20	-			
			9				9		EACH	DECIDUOUS SHRUBS (CLETHRA ALNIFOLIA 'HUMMINGBIRD')(HUMMING BIRD SUMMERSWEET)(CONT)(2-2.5 FEET)	656.35	-			
			7				7		EACH	DECIDUOUS SHRUBS (CORNUS ALBA 'ARGENTEO-MARGINALA')(VARIGATED RED TWIG DOGWOOD)(B&B)(3-4 FEET)	656.35	-			
			4				4		EACH	DECIDUOUS SHRUBS (JUNIPERUS CHINENSIS 'SEA GREEN')(SEAGREEN JUNIPER)(CONT)(2-2.5 FEET)	656.35	-			
			5				5		MGAL	LANDSCAPE WATERING	656.65	0.5			
			12				12		CY	LANDSCAPE BACKFILL, TRUCK MEASUREMENT	656.80	0.2			
	36						36		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	EST			
	7						7		EACH	REMOVING SIGNS	675.50	-			
	7						7		EACH	ERECTING SALVAGED SIGNS	675.60	-			
		500					500		LF	ELECTRICAL CONDUIT (4") (PVC)	678.21	17			
		6					6		EACH	PULL BOX, STANDARD	678.25	-			
		150					150		LF	ELECTRICAL CONDUIT SLEEVE (8") (PVC)	678.30	1			
	1						1		EACH	TEMPORARY TRAFFIC SIGNAL SYSTEM	678.40	-			
	1						1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
	1	1					2		LS	SPECIAL PROVISION (DECOMMISSION PIPE)	900.645	-			
			1				1		LS	SPECIAL PROVISION (LANDSCAPE AREA RESTORATION)	900.645	-			
	1						1		LS	SPECIAL PROVISION (STAFF GAUGE)	900.645	-			
	1						1		LS	SPECIAL PROVISION (STOP LOG SYSTEM)	900.645	-			
	1						1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			
	1						1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650	-			
			1050				1050		SF	SPECIAL PROVISION (REMOVE AND RESET CONCRETE PAVERS)	900.670	49			
	10						10		SY	SPECIAL PROVISION (PORTLAND CEMENT CONCRETE ISLAND TREATMENT, 4 INCH)	900.675	2			
	460						460		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	11			

PROJECT NAME: PERU
PROJECT NUMBER: STP SCR(4)

FILE NAME: z07bi06qty.dgn
PROJECT LEADER: E. ATKINS
DESIGNED BY: M. BRADLEY
QUANTITY SHEET 3

PLOT DATE: 12/31/2014
DRAWN BY: M. BRADLEY
CHECKED BY: E. ATKINS
SHEET 23 OF 45