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G-19       GENERIC PLANS FOR GUARDRAIL END TERMINALS           11/15/02

           STEEL BEAM MEDIAN BARRIER 

           ANCHOR FOR STEEL BEAM GUARDRAIL

           STEEL BEAM GUARDRAIL TRAILING END TERMINAL

G-1D       STEEL BEAM GUARDRAIL APPROACH END TERMINAL          01/03/00

           STEEL BEAM GUARDRAIL WITH WOOD POSTS

G-1        STEEL BEAM GUARDRAIL WITH STEEL POSTS               01/03/00

E-197      DELINEATOR PLACEMENT TYPICAL                        04/01/05

E-193      PAVEMENT MARKING DETAILS                            08/18/95

E-192      PAVEMENT MARKING DETAILS                            10/12/00

E-191      PAVEMENT MARKING DETAILS                            02/01/99

           MAINTENANCE OPERATIONS 

E-112      TRAFFIC CONTROL FOR TYPICAL MOVING                  01/23/97

E-111      MINOR MAINTENANCE OPERATION                         03/11/97

E-110      MAJOR MAINTENANCE OPERATION LANE CLOSURE            08/08/95

E-108A     CONSTRUCTION ZONE LONGITUDINAL DROP OFFS FOR PAVING 06/08/09                                             

E-108      CONSTRUCTION ZONE LONGITUDINAL DROP OFFS            06/08/09

E-107A     BREAKAWAY BARRICADE DETAILS                         06/08/09

           CONSTRUCTION AREAS

E-107      DELINEATION, BARRICADES AND DETOURS FOR             06/30/03  

E-106      TRAFFIC CONTROL MISCELLANEOUS DETAILS               03/01/04

           ONE LANE CLOSED

E-103      MAINLINE TRAFFIC CONTROL DIVIDED HIGHWAY            03/01/04

E-102A     CONSTRUCTION SIGN DETAILS                           05/01/04

E-102      CONSTRUCTION SIGN DETAILS                           06/30/03

E-101      CONSTRUCTION SIGN DETAILS                           05/30/03

E-100A     SIDE ROAD CONSTRUCTION APPROACH SIGNS               01/02/04

E-100      CONSTRUCTION APPROACH SIGNS                         01/02/04

           ENERGY DISSIPATOR FOR CULVERT

           REINFORCED CONCRETE PIPE END SECTION

           UNDERDRAIN RISER

           CAST IRON GRATE, TYPE C

           CAST IRON GRATE, TYPE B

           WITH CAST IRON GRATE

D-16       PRECAST REINFORCED CONCRETE CURB DROP INLET         06/01/94

           CAST IRON GRATE WITH FRAME, TYPE E

           CAST IRON GRATE WITH FRAME, TYPE D

           PRECAST REINFORCED MANHOLE W/ CAST IRON GRATE

           W/ CAST IRON GRATE

D-15       PRECAST REINFORCED CONCRETE CATCH BASIN             06/01/94

D-3        TREATED GUTTERS                                     06/01/94

C-10       CURBING                                             02/11/08

C-3B       SIDEWALK RAMPS AND MEDIAN ISLANDS                   03/10/08

C-3A       SIDEWALK RAMPS                                      03/10/08
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