STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

APPROXIMATE SUMMARY OF QUANTITIES

		FULL CE	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS		
		1			1	LS	FIELD OFFICE, ENGINEERS	631.10	--
		1			1	LS	TESTING EQUIPMENT, CONCRETE	631.16	--
		1			1	LS	TESTING EQUIPMENT, BITUMINOUS	631.17	--
		1			1	LU	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.25	--
				1	1	LS	MOBILIZATION/DEMOBILIZATION	635.11	EST
				1	1	LS	TRAFFIC CONTROL	641.10	EST
				4	4	EA	PORTABLE CHANGEABLE MESSAGE SIGNS	641.15	--
				20 200	20 200	FT	DURABLE 4IN WHITE LINE, THERMOPLASTIC	646.402	23
				22 500	22 500	FT	DURABLE 4IN YELLOW LINE, THERMOPLASTIC	646.412	46
				60	60	FT	DURABLE 24 IN STOP BAR, THERMOPLASTIC	646.482	5
				8	8	EA	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	646.492	--
				40 400	40 400	FT	TEMPORARY 4IN WHITE LINE, PAINT	646.602	46
				45 100	45 100	FT	TEMPORARY 4IN YELLOW LINE, PAINT	646.612	92
				60	60	FT	TEMPORARY 24IN STOP BAR, PAINT	646.682	--
				8	8	EA	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	--
				425	425	EA	LINE STRIPING TARGETS	646.76	EST
				310	310	SY	GEOTEXTILE UNDER STONE FILL	649.31	3
				40	40	LB	SEED	651.15	EST
				275	275	LB	FERTILIZER	651.18	EST
				1	1	TON	AGRICULTURAL LIMESTONE	651.20	EST
				10	10	CY	TOPSOIL	651.35	EST
				2500	2500	SY	TEMPORARY EROSION MATTING	653.20	44
				30	30	SF	TRAFFIC SIGNS, TYPE A	675.20	1.22
				100	100	FT	SQUARE TUBE STEEL POST AND ANCHORS	675.341	25
				8	8	EA	REMOVING SIGNS	675.50	--
				2	2	EA	ERECTING SALVAGED SIGNS	675.60	--
				16	16	EA	DELINEATORS WITH STEEL POST	676.10	--
				1	1	EA	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	EST
				600	600	SY	SPECIAL PROVISION (HAND PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	36

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

STATIONS		PAVEMENT WIDTHS			EQUATIONS		FEET	MILES	REMARKS
FROM	TO				+	-			

TOTALS

QUANTITY SHEET #2

PROJECT NAME **WEATHERSFIELD**
PROJECT NUMBER **STP 2711(1)** 07cl64_07.1

DATE PLOTTED 28-MAY-2010 13
SHEET **7** OF **21** SHEETS