STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES					TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
ROADWAY	EMPLOYEE TRAINEESHIP	EROSION CONTROL	FULL C.E.	HES	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NO.	ROUND	QUANTITIES	UNIT	ITEMS
5741					5741		LF	REMOVAL AND DISPOSAL OF GUARDRAIL	621.80	-			
4					4		EACH	ADJUST ELEVATION OF VALVE BOX	629.20	-			
900					900		HR	UNIFORMED TRAFFIC OFFICERS	630.10	EST.			
2700					2700		HR	FLAGGERS	630.15	EST.			
			0.25		0.25		LS	FIELD OFFICE, ENGINEERS	631.10	-			
			0.5		0.5		LS	TESTING EQUIPMENT, CONCRETE	631.16	-			
			0.25		0.25		LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-			
			0.4		0.4		LU	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.25	-			
	520				520		HR	EMPLOYEE TRAINEESHIP	634.10	-			
0.25					0.25		LS	MOBILIZATION/DEMOBILIZATION	635.11	-			
1					1		LS	TRAFFIC CONTROL (STP-HES 2718(I))	641.10	-			
1					1		EACH	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-			
45000					45000		LF	DURABLE 4 INCH WHITE LINE, THERMOPLASTIC	646.402	125			
37500					37500		LF	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC	646.412	237			
230					230		LF	DURABLE 24 INCH STOP BAR, THERMOPLASTIC	646.482	3			
45					45		EACH	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	646.492	-			
45000					45000		LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	125			
37500					37500		LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	237			
230					230		LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	3			
45					45		EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-			
1800					1800		EACH	LINE STRIPING TARGETS	646.76	35			
		5600			5600		SY	GEOTEXTILE UNDER STONE FILL	649.31	13			
30					30		LB	SEED	651.15	EST.			
250					250		LB	FERTILIZER	651.18	EST.			
1					1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
25					25		CY	TOPSOIL	651.35	EST.			
		7900			7900		SY	TEMPORARY EROSION MATTING	653.20	77			
111				179	290		SF	TRAFFIC SIGNS, TYPE A	675.20	7			
265				535	800		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	10			
33				62	95		EACH	REMOVING SIGNS	675.50	-			
				11	11		EACH	ERECTING SALVAGED SIGNS	675.60	-			
26					26		EACH	DELINEATOR WITH STEEL POST	676.10	-			
9					9		EACH	REMOVAL OF EXISTING DELINEATOR	676.12	-			
1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
1200					1200		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	1			
2					2		EACH	ANCHOR FOR STEEL BEAM RAIL (COD #01DATED 9-21-09)	621.60				

PROJECT NAME: TROY
PROJECT NUMBER: STP HES 2718(I)

FILE NAME: p07c200.dgn
PROJECT LEADER: JLL
DESIGNED BY: MCF
IPARM FILE: p07c200qs02.i

PLOT DATE: 25-OCT-2011 13:59
DRAWN BY: STANTEC
CHECKED BY: JLL
SHEET 12 OF 116