QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

EMPLOYEE TRAINEESHIP	BRIDGE	FULL C.E.	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
			230	230	SF	TRAFFIC SIGNS, TYPE A	675.20	0.33
			800	800	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	16
			55	55	EA	REMOVING SIGNS	675.50	
			12	12	EA	ERECTING SALVAGED SIGNS	675.60	
			36	36	EA	DELINEATOR WITH STEEL POST	676.10	
			1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	
			131,350	131,350	SY	SPECIAL PROVISION (COLD MIXED RECYCLED BITUMINOUS PAVEMENT, PORTLAND CEMENT)	900.675	61
			900	900	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIALS, DRIVES)	900.675	36
			131,350	131,350	SY	SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT)	900.675	61
			1775	1775	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION)	900.680	24
			175	175	TON	SPECIAL PROVISION (PORTLAND CEMENT FOR COLD MIXED RECYCLING)	900.680	29
			1675	1675	TON	SPECIAL PROVISION (EMULSIFIED ASPHALT, RECLAIMED STABILIZED BASE) (CSS-1h)	900.683	32

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

QUANTITY SHEET #3

PROJECT NAME: WARREN GORE - NORTON

PROJECT NUMBER: STP 2725(I)S

FILE NAME: p07c218.dgn
PROJECT LEADER: D.E.G.
DESIGNED BY: M.J.L.
IPARM FILE: p07c218quan3.i

PLOT DATE: 31-OCT-2011 11:53
DRAWN BY: C.A.K.
CHECKED BY: D.W.E.
SHEET 79 OF 107