QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

EROSION CONTROL	GOV'T NON-PARTIC.	FULL CE	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
					1	1	LS	SPECIAL PROVISION (VEHICLE SIGNAL HEADS, LED) (US ALT ROUTE 7 @ PEARL ST.)	900.645	-
					2100	2100	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	107.0
		CHANGE ORDER #1			1075	1075	LF	DURABLE 24" STOP BAR TYPE I TAPE	646.481	
								SA/CO 001 DTD 10/19/2010		
		CHANGE ORDER #2			180	180	SF	TRAFFIC SIGNS TYPE A (MOD)	675.20	
								SA/CO 002 DTD 6/03/2011		
		CHANGE ORDER #3			1	1	LS	REPLACEMENT CONTROLLER CABINET, VEHICLE VIDEO DETECTION - ALT US7 & PEARL ST	900.545	
								SA/CO 003 DTD 08/02/11		

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS
		$13.20/LF
		$21.45/SF
		$5,910.00 LS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: BURLINGTON (CLASS I)
PROJECT NUMBER: STP 2722 (I)

FILE NAME: 07d028.dgn
PROJECT LEADER: CDL
DESIGNED BY: SJL
QUANTITY SHEET #3

PLOT DATE: 05-JUN-2014 11:20
DRAWN BY: SJL
CHECKED BY: EPD
SHEET 10 OF 61