QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

				FULL E&C	TRAINING	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
						780	780	LF	TEMPORARY 8 INCH YELLOW LINE, PAINT	646.652	18
						450	450	LF	TEMPORARY 24" STOP BAR, PAINT	646.682	6
						130	130	EACH	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-
						680	680	LF	TEMPORARY CROSSWALK MARKING, PAINT	646.702	10
						6	6	EACH	TEMPORARY RAILROAD CROSSING SYMBOL, PAINT	646.712	-
						375	375	EACH	LINE STRIPING TARGETS	646.76	11
						525	525	LF	PAINTED CURB	646.81	25
						4800	4800	SF	REMOVAL OF EXISTING PAVEMENT MARKINGS	646.85	63
						10	10	LB	SEED	651.15	1
						80	80	LB	FERTILIZER	651.18	5
						1	1	TON	AGRICULTURAL LIMESTONE	651.20	0.70
						82	82	CY	TOPSOIL	651.35	1
						730	730	SY	TEMPORARY EROSION MATTING	653.20	4
						275	275	SF	TRAFFIC SIGNS, TYPE A	675.20	1.08
						645	645	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-
						69	69	EACH	REMOVING SIGNS	675.50	-
						21	21	EACH	ERECTING SALVAGED SIGNS	675.60	-
						2	2	EACH	DELINEATOR WITH STEEL POST	676.10	-
						435	435	LF	VEHICLE LOOP DETECTOR	678.22	6
						1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
						50	50	EA	SPECIAL PROVISION (REMOVAL OF TUBULAR MARKER)	900.620	EST
						136400	136400	LB	SPECIAL PROVISION (CONCRETE PAVEMENT JOINT REPAIR, TECHCRETE)	900.635	2105.35
						345	345	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	2.60

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: WINOOSKI
PROJECT NUMBER: STP 2617(1)S

FILE NAME: 06d064.dgn
PROJECT LEADER: CDL
DESIGNED BY: SJL
PLOT FILE: 06D064_60.i

PLOT DATE: 31-OCT-2011 16:46
DRAWN BY: SJL
CHECKED BY: EPD
SHEET 60 OF 88