STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES		
U.S. 4 - BRIDGE NO. 3E & 3W	U.S. 4 - BRIDGE NO. 10E & 10W	U.S. 4 - BRIDGE NO. 16E & 16W	U.S. 4 - BRIDGE NO. 19E	U.S. 4 - BRIDGE NO. 19W	U.S. 4 - BRIDGE NO. 20E	U.S. 4 - BRIDGE NO. 20W	VT 915 - BRIDGE NO. 1	VT 4A - BRIDGE NO. 11	VT 4A - BRIDGE NO. 12	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
42	27	21	21		30	30	9	12	15	207		EACH	LINE STRIPING TARGETS	646.76				
2	1	1	1		1	1	1	1	1	10		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650				
2	1	1	1		1	1	1	1	1	10		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650				
496	288	217	230		343	343	90	112	131	2250		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680				

PROJECT NAME:	FAIR HAVEN - RUTLAND
PROJECT NUMBER:	BHF MEMB(2)
FILE NAME: QtySheet1.xls	PLOT DATE: 08/11/2008
PROJECT MANAGER: G. BOGUE	DRAWN BY: J. SOTER
DESIGNED BY: S. BURBANK	CHECKED BY: G. BOGUE
QUANTITY SHEET #2	SHEET 4 OF 45