

# QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES								TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES				
						ROADWAY	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
							5			5		LB	SEED	651.15				
							40			40		LB	FERTILIZER	651.18				
							1			1		TON	AGRICULTURAL LIMESTONE	651.20				
							1			1		TON	HAY MULCH	651.25				
							5			5		CY	TOPSOIL	651.35				
							1			1		LS	EPSC PLAN	652.10				
							40			40		HR	MONITORING EPSC PLAN	652.20				
							1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30				
							60			60		CY	VEHICLE TRACKING PAD	653.35				
							1			1		EACH	FILTER BAG	653.45				
							255			255		LF	PROJECT DEMARCATION FENCE	653.55				
						0.66				0.66		SF	TRAFFIC SIGNS, TYPE A	675.20				
						16				16		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341				
						1				1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)	900.645				
						1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645				
						1				1		LU	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(N.A.B.I.)	900.650				
						1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650				
						1				1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650				
						180				180		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680				

PROJECT NAME: ADDISON  
 PROJECT NUMBER: STP CULV(14)  
 FILE NAME: s08b062qnt.dgn  
 PROJECT LEADER: K. HIGGINS  
 DESIGNED BY: J. SALVATORI  
 QUANTITY SHEET 2  
 PLOT DATE: 09-MAR-2013  
 DRAWN BY: J. GRIGAS  
 CHECKED BY: J. SALVATORI  
 SHEET 5 OF 28