QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

	GOV'T NON-PARTIC.	FULL E&C	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
								BEGIN OPTION EE		
					67	67	EA	DURABLE LETTER OR SYMBOL, THERMOPLASTIC	646.492	-
					67	67	EA	DURABLE LETTER OR SYMBOL, EPOXY PAINT	646.493	-
					67	67	EA	DURABLE LETTER OR SYMBOL, POLYUREA	646.494	-
								END OPTION EE		
								BEGIN OPTION FF		
					35	35	LF	DURABLE CROSSWALK MARKING, THERMOPLASTIC	646.502	1.0
					35	35	LF	DURABLE CROSSWALK MARKING, EPOXY PAINT	646.503	1.0
								END OPTION FF		
					136000	136000	LF	TEMPORARY 4 INCH WHITE LINE, PAINT	646.602	263.0
					128000	128000	LF	TEMPORARY 4 INCH YELLOW LINE, PAINT	646.612	197.0
					410	410	LF	TEMPORARY 24 INCH STOP BAR, PAINT	646.682	10.0
					152	152	EA	TEMPORARY LETTER OR SYMBOL, PAINT	646.692	-
					70	70	LF	TEMPORARY CROSSWALK MARKING, PAINT	646.702	2.0
					2300	2300	EA	LINE STRIPING TARGETS	646.76	59
					5600	5600	SY	GEOTEXTILE UNDER STONE FILL	649.31	28.4
					50	50	LB	SEED	651.15	3.2
					400	400	LB	FERTILIZER	651.18	10.0
					2	2	TON	AGRICULTURAL LIMESTONE	651.20	0.4
					4	4	TON	HAY MULCH	651.25	0.5
					450	450	CY	TOPSOIL	651.35	30.0
					3750	3750	SY	TEMPORARY EROSION MATTING	653.20	33.9
					605	605	SF	TRAFFIC SIGNS, TYPE A	675.20	6.77
					136	136	LB	TUBULAR ALUMINUM SIGN POST	675.32	-
					432	432	LB	TUBULAR STEEL SIGN POST	675.33	-
					1527	1527	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-
					2	2	EA	FOUNDATION FOR TUBULAR STEEL POST	675.43	-
					163	163	EA	REMOVING SIGNS	675.50	-
					2	2	EA	ERECTING SALVAGED SIGNS	675.60	-
					9	9	EA	DELINEATOR WITH STEEL POST	676.10	-
					7	7	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-
					1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
					72600	72600	SY	SPECIAL PROVISION (COLD MIXED RECYCLED BITUMINOUS PAVEMENT, PORTLAND CEMENT)	900.675	31.0
					36500	36500	SY	SPECIAL PROVISION (COLD PLANING BITUMINOUS PAVEMENT)	900.675	501.3
					2650	2650	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	41.7

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: NEWPORT-COVENTRY-NEWPORT
PROJECT NUMBER: STP 2802(I)

FILE NAME: 08bl58.dgn
PROJECT LEADER: CDL
DESIGNED BY: SJL
PLOT FILE: 08bl58-12.I

PLOT DATE: 8/4/2011
DRAWN BY: SJL
CHECKED BY: EPD
SHEET 12 OF 134