# QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

| BRIDGE | FULL C.E. | ROADWAY | QUANTITIES GRAND TOTAL | UNIT | ITEMS | ITEM NO. | ROUNDING |
|---|---|---|---|---|---|---|---|
| | | 7200 | 7200 | EA | LINE STRIPING TARGETS | 646.76 | EST. |
| | | 2600 | 2600 | SY | GEOTEXTILE UNDER STONE FILL | 649.31 | 30 |
| | | 75 | 75 | LB | SEED | 651.15 | EST. |
| | | 380 | 380 | LB | FERTILIZER | 651.18 | EST. |
| | | 2 | 2 | TON | AGRICULTURAL LIMESTONE | 651.20 | EST. |
| | | 165 | 165 | CY | TOPSOIL | 651.35 | EST. |
| | | 760 | 760 | SY | TEMPORARY EROSION MATTING | 653.20 | 4 |
| | | 455 | 455 | SF | TRAFFIC SIGNS, TYPE A | 675.20 | 0.81 |
| | | 225 | 225 | LB | TUBULAR STEEL SIGN POST | 675.33 | 14 |
| | | 1225 | 1225 | EA | SQUARE TUBE SIGN POST AND ANCHOR | 675.341 | 35 |
| | | 2 | 2 | EA | FOUNDATION FOR TUBULAR STEEL SIGN POST | 675.43 | - |
| | | 134 | 134 | EA | REMOVING SIGNS | 675.50 | - |
| | | 29 | 29 | EA | ERECTING SALVAGED SIGNS | 675.60 | - |
| | | 7 | 7 | EA | DELINEATOR WITH STEEL POST | 676.10 | - |
| | | 1 | 1 | LU | PRICE ADJUSTMENT, FUEL (N.A.B.I.) | 690.50 | EST. |
| | | 2 | 2 | EA | SPECIAL PROVISION (MANUFACTURED TERMINAL SECTION, FLARED/WEATHERING) | 900.620 | - |
| | | **100** | **100** | **LF** | **•• SPECIAL PROVISION (BOX BEAM GUARDRAIL REPAIRS, WEATHERING) (NEW MATERIAL)** | **900.640** | **EST.** |
| | | **100** | **100** | **LF** | **•• SPECIAL PROVISION (BOX BEAM GUARDRAIL REPAIRS, WEATHERING) (SALVAGED MATERIAL)** | **900.640** | **EST.** |
| | | 2200 | 2200 | LF | SPECIAL PROVISION (STEEL BEAM GUARDRAIL, WEATHERING) | 900.640 | 50 |
| | | 800 | 800 | LF | SPECIAL PROVISION (STEEL BEAM GUARDRAIL, WEATHERING W/8 FEET POSTS) | 900.640 | 12.5 |
| | | 850 | 850 | SY | SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL DRIVES) | 900.675 | 38 |
| | | 23,500 | 23,500 | SY | SPECIAL PROVISION (RECLAIMED STABILIZED BASE, PORTLAND CEMENT) | 900.675 | 388 |
| | | 325 | 325 | TON | SPECIAL PROVISION (PORTLAND CEMENT FOR BASE STABILIZATION) | 900.680 | 12 |
| | | 300 | 300 | CWT | SPECIAL PROVISION (FOG SEAL SURFACE TREATMENT) | 900.683 | 6 |

DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

DETAILED SUMMARY OF QUANTITIES

| QUANTITIES | UNIT | ITEMS |
|---|---|---|

•• REVISED 02-16-10 BY SEH
ADDED ITEM 900.640 SPECIAL PROVISION (BOX BEAM GUARDRAIL REPAIRS, WEATHERING) (NEW MATERIAL) AND ITEM 900.640 SPECIAL PROVISION (BOX BEAM GUARDRAIL REPAIRS, WEATHERING) (SALVAGED MATERIAL). REMOVED ITEM 900.640 SPECIAL PROVISION (BOX BEAM GUARDRAIL REPAIRS, WEATHERING).

**QUANTITY SHEET #3**

PROJECT NAME: MIDDLEBURY
PROJECT NUMBER: STP 2627(1)

FILE NAME: p06c222.dgn
PROJECT LEADER: D.E.G.
DESIGNED BY: M.J.L.
IPARM FILE: p06c222quan3.i

PLOT DATE: 18-SEP-2013 17:08
DRAWN BY: C.A.K.
CHECKED BY: D.W.E.
SHEET 17 OF 114