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TRAFFIC CONTROL NOTES CONT'Ds

3. THE CONTRACTOR SHALL MAINTAIN PEDESTRIAN THROUGH MOVEMENTS
FROM ONE END OF THE CONSTRUCTION AREA TO THE OTHER, ON AT
LEAST ONE SIDE OF THE STREET DURING CONSTRUCTION. ANY SIDEWALK
CLOSURES SHALL MEET THE REQUIREMENTS OF THE MUTCD, PART 6.

|4. PEDESTRIAN ACCESS SHALL BE PROVIDED TO ALL ADJACENT PROPERTIES,
BUILDINGS, RESIDENCES AND COMMERCIAL PROPERTIES AT ALL TIMES. THIS
MAY INCLUDE TEMPORARY WALKWAYS SPANNING THE CONSTRUCTION AREA.

5. IF SIDEWALKS ARE CLOSED, A TEMPORARY PEDESTRIAN ACCESS ROUTE
(TPAR) SHALL BE PROVIDED ON THE SAME SIDE OF THE ROAD AS THE
CLOSED SIDEWALK, IF POSSIBLE. SIGNS AND BARRICADES SHALL BE USED
TO PROVIDE ADVANCED NOTICE OF THE CLOSURE AND THE ROUTE OF ANY
PEDESTRIAN DETOURS. THE TPAR SHALL HAVE A MINIMUM UNOBSTRUCTED
WIDTH OF 4 FEET.IF THE TPAR IS LESS THAN 5 FEET, A 5 FOOT BY 5
FOOT PASSING SPACE SHOULD BE PROVIDED AT LEAST EVERY 200 FEET.
THE SURFACE OF THE TPAR SHALL BE SMOOTH AND CONTINUOUS FOR THE
LENGTH OF THE TPAR. THE TPAR SHALL MAINTAIN THE SAME LEVEL OF
ACCESSIBILITY AND DETECTABILITY AS THE FACILITY THAT IS BEING
CLOSED. THE TPAR SHALL NOT LEAD PEDESTRIANS INTO CONFLICTS WITH
VEHICLES, EQUIPMENT, OR CONSTRUCTION OPERATIONS.

6. IF THE TPAR IS ADJACENT TO MOVING TRAFFIC, CONSTRUCTION
OPERATIONS/EQUIPMENT, OR DROP-OFFS, THEN CRASH WORTHY
CHANNELIZING DEVICES THAT MEET THE REQUIREMENTS OF THE MUTCD
SHALL BE USED.

7. THE CONTRACTOR SHALL NOT STORE OR PLACE ANY CONSTRUCTION
MATERIALS, EQUIPMENT OR SIGNS IN THE PEDESTRIAN PATH OF TRAVEL.

|18. THE CONTRACTOR’S OPERATIONS SHALL NOT OCCUPY SIDEWALKS EXCEPT
WHERE PROPER PROTECTION AND A TPAR HAVE BEEN PROVIDED.

I9. THE CONTRACTOR SHALL PROVIDE A TEMPORARY PEDESTRIAN TRAFFIC
CONTROL PLAN FOR REVIEW AND WRITTEN APPROVAL A MINIMUM OF THREE
WEEKS BEFORE SUCH PLAN IS IMPLEMENTED. THIS PLAN SHALL DETAIL THE
CONSTRUCTION PHASING AND SCHEDULE AND THE SPECIFIC METHODS OF
MAINTAINING SAFE PEDESTRIAN ACCESS THROUGHOUT THE CONSTRUCTION
AREA. THIS PLAN SHALL PROVIDE THE LOCATION AND DETAILS OF
TEMPORARY CONSTRUCTION SIGNING, MARKINGS, BARRICADES, CHANNELIZING
DEVICES, TPARS AND METHODS TO MAINTAIN ACCESS TO ADJACENT
PROPERTIES, BUSINESSES, RESIDENCES, ETC. PAYMENT FOR PROVIDING AND
IMPLEMENTING THE TEMPORARY PEDESTRIAN TRAFFIC CONTROL PLAN WILL
BE INCLUDED IN THE UNIT PRICE BID FOR CONTRACT ITEM 64l.10.
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