STATE OF VERMONT AGENCY
OF TRANSPORTATION

QUANTITY SUMMARY SHEET #3

SUMMARY OF ESTIMATED QUANTITIES

						FULL C.E. ITEMS		EROSION CONTROL		LANDSCAPING		ROADWAY		GRAND TOTAL	UNIT	DESCRIPTION	ITEM NUMBER	ROUNDING
												295		295	LF	WIRED CONDUIT (4") (PVC)	678.23	15.0
												260		260	LF	ELECTRICAL WIRING	678.24	-
												5		5	EACH	PULL BOX, STANDARD	678.25	-
												315		315	LF	ELECTRICAL CONDUIT SLEEVE (8") (PVC)	678.30	10.0
												1		1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
												30		30	CY	SPECIAL PROVISION (UNCLASSIFIED EXCAVATION OF CONTAMINATED SOILS)	900.608	EST
												1		1	EACH	SPECIAL PROVISION (REMOVE AND RESET SIGN FOUNDATION)	900.620	-
												1		1	EACH	SPECIAL PROVISION (REMOVE EXISTING OVERHEAD SIGN ASSEMBLY, CANTILEVER)	900.620	-
												4		4	EACH	SPECIAL PROVISION (REMOVAL OF EXISTING TRAFFIC CONTROL SIGNAL SYSTEM)	900.620	-
												75		75	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	2.6

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

Vanasse Hangen Brustlin, Inc.

PROJECT NAME: **BARRE CITY**
PROJECT NUMBER: **FEGC F 026-1(34) C/1**

FILE NAME: **z85b010_Quantity_Summary.xls**
PROJECT MANAGER: **G. BAKOS**
DESIGNED BY: **D. PECK / M. SUENNEN**
QUANTITY SHEET #3

PLOT DATE: **4/5/2010**
DRAWN BY: **D. PECK**
CHECKED BY:
SHEET: **8** OF **95**