STATE OF VERMONT
AGENCY OF TRANSPORTATION

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES — TOTALS — DESCRIPTIONS

			ROADWAY	EROSION CONTROL	RAILROAD	FULL C.E.	GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUND
				50			50	CY	TOPSOIL	651.35	EST.
				430			430	SY	TEMPORARY EROSION MATTING	653.20	2
			200				200	SF	TRAFFIC SIGNS, TYPE A	675.20	1.21
			470				470	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	6
			36				36	EACH	REMOVING SIGNS	675.50	-
			3				3	EACH	DELINEATOR WITH STEEL POST	676.10	-
			1				1	EACH	REMOVAL OF EXISTING DELINEATOR	676.12	-
			1				1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	EST.
					1		1	LU	SPECIAL PROVISION (MAINTENANCE OF RAILROAD TRAFFIC) (N.A.B.I.)	900.650	-
			350				350	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	2

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS
		TEMPORARY EROSION MATTING
353	SY	DITCHING
75	SY	GUARDRAIL MTS
2	SY	ROUNDING
430	SY	TOTAL

PROJECT NAME: MONTPELIER
PROJECT NUMBER: STP 2902(I)

FILE NAME: p09b318.dgn
PROJECT LEADER: JLL
DESIGNED BY: STANTEC
IPARM FILE: p09B318qs03.i

PLOT DATE: 26-MAY-2011
DRAWN BY: STANTEC
CHECKED BY: STANTEC
SHEET 65 OF 79