LIST OF MAJOR EQUIPMENT

CONSTRUCTION ACTIVITIES WILL BE SHORT DURATION AND WILL LIKELY RESULT IN

MINIMAL IMPACT TO THE TRAVELING PUBLIC. ALL WORK SHALL BE PERFORMED DURING
DAYTIME, OFF-PEAK HOURS. REFER TO THE VERMONT AGENCY OF TRANSPORTAT |ON

STANDARD DRAWINGS E-110 AND E-111 FOR ADDITIONAL TRAFFIC CONTROL INFORMAT ION.
TRAFF IC CONTROL WARNING SIGNS SHALL BE PROVIDED AS NECESSARY ON EACH APPROACH

PER THE MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES (MUTCD). PAYMENT FOR THESE
SIGNS, REFLECTORIZED PLASTIC DRUMS, ECT. SHALL BE PAID UNDER CONTRACT ITEM 641. 10.

Xt - PREEMPTION STROBE
0 - OPTICAL PREEMPTION DETECTOR
4@ — - VIDEO DETECTION CAMERA

ITEM # 900,620 SPECIAL PROVISION (VEHICLE PREEMPTION / |~ anT Ty
VIDEO VEHICLE DETECTION SYSTEM) (US 7 @ SOUTH PARK DRIVE)
OPTICAL PREEMPTION DETECTORS 2 EA
OPTICAL SIGNAL PROCESSOR CARD & CARD CAGE | EA
AC STROBE - RED 2 EA
ECONOL I TE ASC/3-2100 CONTROLLER | EA
VIDEO VEHICLE DETECTION 4 EA
NOTES:

) EXISTING CONTROLLER TIMINGS SHALL BE RETAINED.

2) EXISTING CONDUIT SHALL BE UTILIZED FOR NECESSARY WIRING.

3) ANY OTHER MISCELLANEOUS EQUIPMENT AND LABOR NECESSARY TO
PROVIDE FULLY FUNCTIONAL PREEMPTION & VIDEO DETECTION SYSTEMS
SHALL BE INCIDENTAL TO ITEM #900.620 SPECIAL PROVISION
(VEHICLE PREEMPTION/VIDEO VEHICLE DETECTION SYSTEM)

(US 7 @ SOUTH PARK DRIVE).

4) THE EMERGENCY VEHICLE PREEMPTION SYSTEM SHALL BE AN
OPTICALLY ACTIVATED SYSTEM. THE SYSTEM WILL INCLUDE ALL
NECESSARY INTERFACE BOARDS, WIRING, DETECTORS, AND
CONF IRMATION L IGHTS. EMITTERS AND OTHER VEHICLE MOUNTED
EQUIPMENT TO BE PURCHASED SEPERATELY BY THE TOWN.

5) THE NEW CONTROLLER TO REPLACE EXISTING ECONOL ITE BRAND
MODEL 8000 CONTROLLER. EXISTING CONTROLLER SHALL BE
REMOVED AND RETURNED BY THE CONTRACTOR TO THE DISTRICT 5
GARAGE AT 5 BARNES AVE. IN COLCHESTER WITHIN 48 HOURS OF
REMOVAL. CONTACT STEVE GUYETTE AT 655-1580 WITH ANY QUESTIONS.

6) VIDEO VEHICLE DETECTORS SHALL BE PLACED SO THAT OCCLUSION

S ROUTE 7 IS MINIMIZED AND PHASING IS NOT AFFECTED.

7) VIDEQO VEHICLE DETECTION AREAS SHALL EXTEND 5 FT PAST
THE STOP BAR.

8) VEHICLE DETECTOR LOOPS TO BE DISCONNECTED AT THE EXISTING
PULLBOX LOCATIONS. EXISTING LOOP SENSOR AMPS TO BE SALVAGED
(SEE NOTE #5).

9) VIDEO VEHICLE DETECTION SYSTEM SHALL BE ECONOL ITE AUTOSCOPE

SOLO TERRA OR ITERIS VERSICAM OR TRAFICON VIP SERIES OR
APPROVED EQUAL.

PREEMPTION TIMINGS
PREEMPTOR
| 2
DIRECT ION UST NB|UST SB
HOLD PHASE 2 6
DET. LOCK NO NO
DURATION TIME |10 |10
MIN. GREEN 4.0 4.0
HOLD GREEN 12. 0 12.0
HOLD YELLOW 4.0 4.0
HOLD RED 2.0 2.0
RELEASE PHASE 2&6 2&6

US 7 & SOUTH PARK DRIVE
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