



- NOTES:
- CONTRACTOR SHALL SUBMIT HIS TEMPORARY TRAFFIC MANAGEMENT PLAN FOR THE CONSTRUCTION OF THE TEMPORARY WIDENING FOR TMP-PHASE 1 TO THE ENGINEER FOR REVIEW AND APPROVAL PRIOR TO PERFORMING THE TEMPORARY WIDENING.
 - CONTRACTOR SHALL MAINTAIN POSITIVE DRAINAGE OF TEMPORARY AND PERMANENT ROADWAY SURFACES THROUGHOUT ALL CONSTRUCTION PHASES.
 - FURNISHING, PLACING, AND REMOVING MATERIALS FOR TEMPORARY WIDENING WILL BE PAID FOR UNDER ITEM 900.645 SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING).
 - ALL TEMPORARY PAVING MARKINGS NECESSARY FOR THIS CONSTRUCTION STAGE SHALL BE PAID UNDER PAY ITEM 900.645 (TEMPORARY ROADWAY WIDENING) (PHASE 1)

- LEGEND**
- REFLECTORIZED PLASTIC DRUM
 - ▭ ENERGY ABSORPTION ATTENUATOR
 - ▭ WORK ZONE

PROJECT NAME:	NEW HAVEN
PROJECT NUMBER:	RAIL 5307(16)
FILE NAME:	z09g070/RAIL/bdr_trafl.dgn
PROJECT LEADER:	J.B.McCARTHY
DESIGNED BY:	LB
TRAFFIC MANAGEMENT PLAN 1	CHECKED BY: J.READ
	PLOT DATE: 03-AUG-2010
	DRAWN BY: LB
	SHEET 13 OF 18