TEMPORARY 4" WHITE LINE, PAINT
DURABLE 4" WHITE LINE (OPTION BID ITEM)
215+50 TO 227+50 SOLID LT
215+50 T0 227+50 SOLID RT

STEEL BEAM GUARDRAIL, GALVANIZED

215+50 TO 217+00.5 LT
215+50 TO 218+25 RT
218+60 TO 220+35 RT

TEMPORARY 4" YELLOW LINE, PAINT
DURABLE 4" YELLOW LINE (OPTION BID ITEM)
215+50 T0 227+50 SOLID LT & RT

STONE FILL, TYPE |
GEOTEXTILE UNDER STONE FILL

217+00 TO 218+00 LT

STEEL BEAM GUARDRAIL, GALVANIZED
W/8 FEET POSTS

217+00.5 TO 222+38 LT
220+72 TO 222+09.5 RT

ANCHOR FOR STEEL BEAM RAIL

21 8+25 RT
21 8+60 RT
220+35 RT
220+72 RT
222+08.5 RT
222+38 LT

L Mw A u A

REMOVAL AND DISPOSAL OF GUARDRAIL

215+50 TO 222+20 LT
215+50 TO 218+25 RT
218+53 T0 220+37 RT
220+72 T0 222+12 RT

DELINEATOR WITH STEEL POST

21 8+25 RT

21 8+60 RT

220+35 RT

220+72 RT

222+09. 5 RT

222+38 LT

RELOCATE MAILBOX, SINGLE SUPPORT
225+62 LT
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