QUANTITY SHEET 3

STATE OF VERMONT
AGENCY OF TRANSPORTATION

SUMMARY OF ESTIMATED QUANTITIES

GOV'T NON-PARTIC.	FULL CE	TRAINING	BRIDGE	ROADWAY	QUANTITIES GRAND TOTAL	UNIT	ITEMS	ITEM NO.	ROUNDING
				1370	1370	SF	TRAFFIC SIGNS, TYPE A	675.20	8.26
				1225	1225	LBS	TUBULAR STEEL SIGN POST	675.33	13
				3560	3560	LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	36
				8	8	EA	FOUNDATION FOR TUBULAR SIGN POST	675.43	-
				319	319	EA	REMOVING SIGNS	675.50	-
				20	20	EA	ERECTING SALVAGED SIGNS	675.60	-
				19	19	EA	DELINEATOR WITH STEEL POST	676.10	-
				19	19	EA	REMOVAL OF EXISTING DELINEATOR	676.12	-
				1	1	LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-
				1	1	EA	SPECIAL PROVISION (DILEMMA ZONE/VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7@ CHURCH HILL/FERRY RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (PEDESTAL MOUNTED PEDESTRIAN SIGNAL HEAD, COUNTDOWN) (US ROUTE 7 @ HARBOR RD / FALLS RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (RADAR STOP BAR DETECTION SYSTEM) (US ROUTE 7 @ BOSTWICK RD / MARSETT RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (REMOVE AND REPLACE TRAFFIC CONTROLLER) (US ROUTE 7 @ BOSTWICK RD/MARSETT RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (REMOVE AND REPLACE TRAFFIC CONTROLLER) (US ROUTE 7 @ CHURCH HILL RD/FERRY RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (REMOVE AND REPLACE TRAFFIC CONTROLLER) (US ROUTE 7 @ LAUREL HILL DR)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ BALDWIN DR)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ BREWER PRKWY)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ HARBOR RD / FALLS RD)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ LAUREL HILL DR)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ McINTOSH AVE / FAYETTE DR)	900.620	-
				1	1	EA	SPECIAL PROVISION (VIDEO VEHICLE DETECTION SYSTEM) (US ROUTE 7 @ QUEEN CITY PARK RD)	900.620	-
				4	4	EA	SPECIAL PROVISION (SOIL BEARING SLIP BASE) (2 1/2")	900.620	-
				300	300	LF	SPECIAL PROVISION (TIMBER BACKING FOR GUARDRAIL)	900.640	-
				3725	3725	SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	15.2
				50	50	TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST
				22550	22550	TON	SPECIAL PROVISION (MATERIAL TRANSFER DEVICE)	900.680	39.2
				2500	2500	CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT) (RS-1H OR CRS-1H)	900.683	58.9

DETAILED SUMMARY OF QUANTITIES

CHANGE ORDERS

QUANTITIES	UNIT	ITEMS	
C.O.#		COST	SUBJECT
1		$48,750	NIGHT WORK
2		$483.10	SIGN BRACKETS
3		$4,890	NON-FED / NON-STATE ITEMS
4		0	DETECTABLE WARNING SURFACES
5		$630	REMOVAL OF EXISTING PVMT. MKGS.

DETAILED SUMMARY OF QUANTITIES

QUANTITIES	UNIT	ITEMS

PROJECT NAME: CHARLOTTE - SOUTH BURLINGTON
PROJECT NUMBER: NH 2907(1)

FILE NAME: p10B206.dgn
PROJECT LEADER: CDL
DESIGNED BY: BMB
QUANTITY SHEET #3

PLOT DATE: 4/19/12
DRAWN BY: BMB
CHECKED BY: EPD
SHEET 12 OF 107