oA QUANTITY SHEET 3
AGENCY OF TRANSPORTATION
SUMMARY OF ESTIMATED QUANTITIES TOTALS DESCRIPTIONS DETAILED SUMMARY OF QUANTITIES
ROADWAY | (No FEOy | BRIDGE FULL CE. oA FINAL UNIT ITEMS NUmaer |ROUND [ |QUANTITY | UNIT ITEMS
STATE PART)
70 70 LF | TEMPORARY 12 INCH WHITE LINE, PAINT 646.662 | 6
360 360 LF | TEMPORARY 24 INCH STOP BAR, PAINT 646.682 | 4
6 16 EACH | TEMPORARY LETTER OR SYMBOL, PAINT 646.692 | -
140 140 LF | TEMPORARY CROSSWALK MARKING, PAINT 646.702 | -
570 570 EACH | LINE STRIPING TARGETS 646.76 | EST.
a5 a5 SY | GEOTEXTILE UNDER STONE FILL 649.3 | 12
7 7 LB | SEED 65.15 | EST.
250 250 LB | FERTILIZER 65.18 | EST.
| | TON | AGRICULTURAL LIMESTONE 65.20 | EST.
| | TON | HAY MULCH 65..25 | EST.
25 25 CY | TOPSOIL 65..35 | EST.
600 600 SY | TEMPORARY EROSION MATTING 653.20 | 9
422 422 SF | TRAFFIC SIGNS, TYPE A 675.20 | 0.32
220 220 LB | TUBULAR STEEL SION POST 675.33 | 3.4
915 915 LF | SQUARE TUBE SIGN POST AND ANCHOR 675.341 | -
4 4 EACH | FOUNDATION FOR TUBULAR STEEL POST 675.43 | -
8 8i EACH | REMOVING SIGNS 67550 | -
5 5 EACH | ERECTING SALVAGED SIGNS 675.60 | -
0 0 EACH | DELINEATOR WITH STEEL POST 67640 | 2
0 0 EACH | REMOVAL OF EXISTING DELINEATOR 676.2 | 2
| | LU | PRICE ADJUSTMENT, FUEL (N.A.B.L) 690.50 | -
540 540 SY | SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES) 900.675 | 8
0 0 TON | SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, 900.680 | EST.
TYPE 1)
1620 1620 TON | SPECIAL PROVISION (MATERIAL TRANSFER DEVICE) 900.680 | 1
255 255 CWT | SPECIAL PROVISION (EMULSIFIED ASPHALT) (RS-IH OR CRS-IH) 300.683 | 5
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