

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS			DETAILED SUMMARY OF QUANTITIES				
							ROADWAY	EROSION CONTROL	BRIDGE	FULL CE ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
								1100			1100		SY	TEMPORARY EROSION MATTING	653.20	56			
								36			36		CY	VEHICLE TRACKING PAD	653.35	-			
								1050			1050		LF	PROJECT DEMARCATION FENCE	653.55	EST			
								20			20		LF	EROSION LOG	653.60	-			
							0.33				0.33		SF	TRAFFIC SIGNS, TYPE A	675.20	-			
							6				6		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-			
							1				1		EACH	REMOVING SIGNS	675.50	-			
							1				1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
									75		75		CY	SPECIAL PROVISION (STONE FILL, CULVERT LINING)	900.608	4			
									1		1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)	900.645	-			
							1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645	-			
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			
							1				1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT) (N.A.B.I.)	900.650	-			
							11				11		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	1			
							520				520		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	3			