COMPOSITE QUANTITY SHEET 2

STATE OF VERMONT
AGENCY OF TRANSPORTATION

DETAILED SUMMARY OF QUANTITIES

UNIT

ITEMS

PROJECT NUMBER: STP 2705(h, STP 2908() & STP 2309()

CASTLETON - WEST RUTLAND & CASTLETON

STP 2705() STP 2908()) STP 2909())
CASTLETONS. RUTLAND CASTLETON L | 2T ETON SUMMARY OF ESTIMATED QUANTITIES DETAILED SUMMARY OF QUANTITIES
EMPLOYEE FULL FULL NON- |FULL QUANTITIES ITEM
TRAINEESHIP|RAILROADIBRIDGE| C.E. [ROADWAY|BRIDGE| C.E. [ROADWAY|PART. C.E. [ROADWAY UNIT ITEMS No.  [Feunemel  [QUANTITIES | UNIT ITEMS QUANTITIES
3950 250 200 4400 | LF |STEEL BEAM GUARDRAIL, GALVANIZED 621.20
7800 1400 9200 | LF |STEEL BEAM GUARDRAIL, GALVANIZED W/8 FEET POSTS 621.205
130 175 305 | LF |HD STEEL BEAM GUARDRAIL, GALVANIZED 621.2]
350 350 | LF |HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED 621.216
175 175 | LF |HD STEEL BEAM GUARDRAIL, GALVANIZED/NESTED W/8 FEET POSTS | 621217
2 2 4 EA [TERMINAL CONNECTOR FOR STEEL BEAM GUARDRAIL 621.53
59 6 8 73 EA [ANCHOR FOR STEEL BEAM RAIL 621.60
6 6 EA [GUARDRAIL APPROACH SECTION, GALVANIZED TYPE | 621.70
2 2 EA [GUARDRAIL APPROACH SECTION, GALVANIZED TYPE I 62171
30 30 LF [ALUMINUM APPROACH RAILING 621.74
12,200 375 1400 3,975 | LF [REMOVAL AND DISPOSAL OF GUARDRAIL 621.80
26 26 EA |ADJUST ELEVATION OF VALVE BOX 629.20
2300 600 100 4000 | HR|UNIFORMED TRAFFIC OFFICERS 630.10
3400 900 1600 5900 | HR |FLAGGERS 630.15
0.34 0.33 0.33 | LS [FIELD OFFICE, ENGINEERS 63110
0.34 0.33 0.33 | LS [TESTING EQUIPMENT, CONCRETE 63016
0.34 0.33 0.33 | LS [TESTING EQUIPMENT, BITUMINOUS 63017
1000 1000 1000 3000 | DL |FIELD OFFICE, TELEPHONE (N.A.B.L) 631.26
520 520 | HR |EMPLOYEE TRAINEESHIP 634.10
0.34 0.33 0.33 | LS [MOBILIZATION/DEMOBILIZATION 635.1]
| | LS [TRAFFIC CONTROL (STP 2705() 641.10
| LS [TRAFFIC CONTROL (STP 29080 641.10
| | LS [TRAFFIC CONTROL (STP 2909()) 641.10
0.34 0.33 0.33 | LS [PUBLIC RELATIONS OFFICER 64112
2 | 2 5 EA [PORTABLE CHANGEABLE MESSAGE SION 64115
BEGIN OPTION AA
57,250 13,250 40,000 | 110,500 | LF |DURABLE 4 INCH WHITE LINE, THERMOPLASTIC 646.402
57,250 13,250 40,000 | 110,500 | LF |DURABLE 4 INCH WHITE LINE, EPOXY PAINT 646.403
57,250 13,250 40,000 | 110,500 | LF |DURABLE 4 INCH WHITE LINE, POLYUREA 646.404
END OPTION AA
BEGIN OPTION BB
66,150 1,600 39,250 | 117,000 | LF |DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC 646.412
66.150 1,600 39,250 | 117,000 | LF |DURABLE 4 INCH YELLOW LINE, EPOXY PAINT 646.413
66,150 1,600 39,250 | 117,000 | LF |DURABLE 4 INCH YELLOW LINE, POLYUREA 646.414
END OPTION BB
BEGIN OPTION CC
500 100 1600 | LF [DURABLE 6 INCH WHITE LINE, THERMOPLASTIC 646.422
500 100 1600 | LF |DURABLE 6 INCH WHITE LINE, EPOXY PAINT 646.423
500 100 1600 | LF [DURABLE 6 INCH WHITE LINE, POLYUREA 646.424
END OPTION CC
BEGIN OPTION DD
200 700 100 | LF [DURABLE 6 INCH YELLOW LINE, THERMOPLASTIC 646.432 PROJECT NAME:
400 700 100 | LF [DURABLE 6 INCH YELLOW LINE, EPOXY PAINT 646.433
200 700 100 | LF |DURABLE 6 INCH YELLOW LINE, POLYUREA 646.434 COMPOSITE
END OPTION DD QUANTITY FILE NAME: pOTcl68.dgn
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