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SHALL BE PERFORMED AS DIRECTED BY RESIDENT ENGINEER

SEE VAOT STANDARD SHEET G-1D FOR DETAILS. PROVIDE ANCHORS AT STA 196+34.7 AND STA 197+13.2.

SEE VAOT STANDARD SHEET G-1D FOR DETAILS. PROVIDE ANCHORS AT STA 196+40.9 AND STA 197+19.4.
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SEE VAOT STANDARD SHEET G-1D FOR DETAILS. PROVIDE ANCHORS AT STA 258+03.5 AND STA 265+11.5. SHEET 10 FOR STEEL BEAM GUARDRAIL POST SPACING FOR UTILITY POLE WITHIN 4’-0" OF GUARDRAIL DETAIL.

SEE VAOT STANDARD SHEET G-1D FOR DETAILS. PROVIDE ANCHORS AT STA 268+96.5 AND STA 274+12.5. SHEET 10 FOR STEEL BEAM GUARDRAIL POST SPACING FOR UTILITY POLE WITHIN 4’-0" OF GUARDRAIL DETAIL.
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