28738

29156

il

418

12.5

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES:

425

28738

29090

RT

352

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

350

30208

30498

RT

290

13-16.5

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

30534

30762

RT

228

13.5-14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

50

30669

30819

4 i

150

14-15

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

31145

31286

RT

141

12.5

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

3TEL1

31727

il

116

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

31640

31827

RT

187

15

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES:

200

33030

33278

5

248

13.5

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

33057

33947

RT

890

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

900

33989

35085

RT

1096

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

1100

35192

35618

RT

426

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

425

36097

36361

RT

264

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

36609

37041

RT

432

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

Randolph -

Route 12

A+STA.

82

RT

82

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

210

535

RT

325

14

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

325

2553

2678.5

RT

125:5

15

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

125

2570.5

2645.5

5

75

16

STEEL W-BEAM

FAIR

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS. INSTALL TEMPORARY
GUARDRAIL IMMEDIATELY AFTER CONSTRUTION OF
SLOPES.

73

6077

6539

RT

462

22.5

STEEL W-BEAM

GOOD

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

6327

6687

LT

360

22

STEEL W-BEAM

GOOD

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

7272

7447

RT

175

17

STEEL W-BEAM

GOOD

REMOVE BEFORE CONSTRUCTING SIDE SLOPES AND
DELINEATE WITH BARRELS

TOTAL =

5225
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