SEE VAOT STANDARDS T-10 AND T-I7 FOR SIGN PLACEMENT.

LOCATION

ERW

RW500

RWA

RWN

ST. JOHNSBURY

U.S. ROUTE 5 - BEGIN PROJECT

HOSPITAL DRIVE

MOUNTAIN VIEW DRIVE (TH-98)

STETSON TERRACE (TH-210)

HILL STREET (TH-26)

DEPOT HILL RCAD (TH-85)

ROBERTS BROOK LANE (TH-34)

BREEZY HILL RCAD (TH-6)

SANGER CIRCLE (TH-50)

MOUNT PISGAH ROAD (TH-86)

PIERCE ROAD (TH-I5)

GORDON MILLS WAY (TH-92)

INDUSTRIAL PARKWAY (TH-13)

LYNDON

GREAT FALLS ROAD (TH-67

INDUSTRIAL PARKWAY (TH-78)

LEDGE ROAD (TH-124)

MATTOCKS PARK (TH-125)

POST OFFICE LANE (TH-126)

YORK STREET (TH-5T7)

SOUTH WHEELOCK ROAD (TH-D

191SB OFF RAMP B

191SB ON RAMP A

19158 ON RAMP E

I9INB ON RAMP D

I9INB OFF RAMP C

BACK CENTER ROAD (TH-10)

CALKINS DRIVE (TH-65)

RED VILLAGE ROAD (TH-2)

PASSUMPSIC STREET (TH-64)

PLEASANT STREET (TH-62)

BOSTON STREET (TH-63)

TUTE HILL (TH-6D

CHARLES STREET

U.S. ROUTE 5 - END PROJECT

U.S. ROUTE 5 SUBTOTALS:

32

33

ST. JOHNSBURY STATE HIGHWAY

ST. JOHNSBURY STATE HIGHWAY - BEGIN PROJECT

OLD CENTER ROAD (TH-9)

DEPOT HILL RGAD (TH-85)

LAPIERRE ROAD (TH-32)

ISINB OFF RAMP A

IS9INB ON RAMP B

191SB ON RAMP D

191SB OFF RAMP C

ST. JOHNSBURY STATE HIGHWAY - END PROJECT

ST. JOHNSBURY STATE HIGHWAY SUBTOTALS:

TOTALS

38

4

GENERAL NOTES:

THE CONTRACTOR SHALL SUBMIT A SITE SPECIFIC TRAFFIC CONTROL PLAN TO THE ENGINEER

FOR APPROVAL PRIOR TO THE START OF CONSTRUCTION. THE CONTRACTOR SHALL INCLUDE A

CONSTRUCTION SIGN PACKAGE FOR EXPECTED LANE CLOSURES, WORK ZONE SPEED REDUCTIONS

AND PEDESTRIAN ACCESS IN COMPLIANCE WITH THE LATEST EDITION OF THE MANUAL ON

UNIFORM TRAFFIC CONTROL DEVICES (MUTCD). THE COST OF PREPARING THIS PLAN (AND

l_\l_déx:__NFGCCg(A)H_IQE(S) IF NECESSARY) SHALL BE INCLUDED IN THE UNIT PRICE BID FOR ITEM 64L10,
I L.

THE CONTRACTOR SHALL POSITION PORTABLE CHANGEABLE MESSAGE SIGNS (PCMS) WARNING
MOTORISTS OF THE EXPECTED ROADWAY CONDITIONS AHEAD. THE MESSAGE TO BE DISPLAYED,
AND THEIR PROPOSED LOCATIONS SHALL BE SUBMITTED TO THE

ENGINEER IN ADVANCE FOR APPROVAL. THE PCMS SHOULD BE RELOCATED AS DETERMINED BY
THE ENGINEER TO PROVIDE WORK ZONE TRAVEL INFORMATION THAT IS OTHERWISE DIFFICULT
TO CONVEY WITH STATIC SIGNS. THE COST OF PROVIDING THESE

MESSAGE SIGNS AND THEIR RELOCATION IF NECESSARY SHALL BE PAID UNDER ITEM 6&4LI5,
PORTABLE CHANGEABLE MESSAGE SIGN.

THE BID PRICE FOR TRAFFIC CONTROL, ITEM 64L.10, SHALL INCLUDE BUT IS NOT LIMITED TO
ALL OF THE FOLLOWING, AS NEEDED: APPROACH AND ON-PROJECT CONSTRUCTION SIGNING,
PORTABLE FLASHING ARROW BOARDS, BARRIERS, BARRELS, CONES, BARRICADES, TEMPORARY
REGULATORY AND WARNING SIGNS, AND POSTS AS DETAILED IN THE MUTCD AND VAOT
STANDARDS. ALL ADJUSTING, RELOCATING AND REMOVING OF THESE DEVICES AS DIRECTED BY
THE ENGINEER SHALL ALSO BE INCLUDED.

THE LATEST EDITION OF THE MUTCD SHALL BE THE STANDARD FOR ALL TRAFFIC CONTROL
DEVICES. EXISTING SIGNS AND MARKINGS SHALL BE VALID UNTIL SUCH TIME AS THEY ARE

REPLACED OR RECONSTRUCTED. WHEN NEW TRAFFIC DEVICES ARE ERECTED OR PLACED, OR
EXISTING TRAFFIC CONTROL DEVICES ARE REPLACED OR REPAIRED, THE EQUIPMENT, DESIGN,
METHOD OF INSTALLATION, PLACEMENT OR REPAIR SHALL CONFORM WITH SUCH STANDARDS.

NO CONSTRUCTION SIGNS SHALL BE INSTALLED AS TO INTERFERE OR OBSTRUCT THE VIEW OF
EXISTING TRAFFIC CONTROL DEVICES, STOPPING SIGHT DISTANCE, AND CORNER SIGHT DISTANCE
FROM DRIVES AND TOWN HIGHWAYS, EXISTING SIGNS WHICH CONFLICT WITH TEMPORARY TRAFFIC
CONTROL SHALL BE COMPLETELY COVERED OR REMOVED.

SEE VAOT STANDARDS T-10 AND T-I7 FOR ADDITIONAL SIGN PLACEMENT DETAILS.

CONSTRUCTION ZONE SIGN LAYQUT SHALL BE IN ACCORDANCE WITH SECTION 6 OF THE
LATEST EDITION OF THE MUTCD, AND AS OUTLINED IN THE SPECIAL PROVISIONS.

CONSTRUCTION SIGNS SHALL BE IN NEW OR LIKE NEW CONDITION PER VAOT STANDARDS
AND SPECIAL PROVISIONS.

DIAMOND SHAPED SIGNS SHALL BE 4°X 4’ WITH BLACK TEXT AND BORDER ON A
RETROREFLECTIVE FLUORESCENT ORANGE BACKGROUND.

. RETROREFLECTIVE SHEETING SHALL BE AS NOTED ON VAOT STANDARD T-1AND IN SUBSECTION

750.08

WHERE TEMPORARY SIGNS ARE PLACED BEHIND GUARDRAIL, THEY SHALL BE ADJUSTED
SUCH THAT THE BOTTOMS OF THE SIGNS ARE ABOVE THE TOP OF GUARDRAIL.

. AS THE CONSTRUCTION OPERATION MOVES, FLAGGER SIGNS SHALL BE MOVED ACCORDINGLY.

AT NO TIME SHOULD THE FLAGGER SYMBOL SIGN BE MORE THAN 500 FEET FROM THE
FLAGGER STATION. FLAGGER SIGNS SHALL BE COVERED OR TURNED AWAY FROM TRAFFIC
WHEN FLAGGING OPERATIONS CEASE FOR LONGER THAN IS5 MINUTES.

. BARRELS AND CONES SHALL BE USED TO CLEARLY DEFINE THE TRAVEL SPACE AND PROVIDE

SEPARATION FROM THE WORK SPACE ALONG ITS ENTIRE LENGTH.

. FOR LANE CLOSURES GREATER THAN I/2 MILE LONG, PLACE ONE TYPE Il BARRICADE

ACROSS THE CLOSED LANE AT 1500 FOOT INTERVALS.

. FOR TRAFFIC CONTROL GENERAL NOTES, SEE VAOT STANDARD T-.

LEGEND
ERW = END ROAD WORK
RW500 = ROAD WORK 500 FT
RWA = ROAD WORK AHEAD
RWN = ROAD WORK NEXT 8 1/2 MILES

PORTABLE CHANGEABLE MESSAGE SIGN

> @ Stantec

PEDESTRIAN TEMPORARY TRAFFIC CONTROL NOTES:

THE CONTRACTOR SHALL MAINTAIN PEDESTRIAN THROUGH MOVEMENTS FROM ONE END OF THE
CONSTRUCTION AREA TO THE OTHER, ON AT LEAST ONE SIDE OF THE STREET DURING
CONSTRUCTION. ANY SIDEWALK CLOSURES SHALL MEET THE REQUIREMENTS OF THE MUTCD, PART 6.

PEDESTRIAN ACCESS SHALL BE PROVIDED TO ALL ADJACENT PROPERTIES, BUILDINGS, RESIDENCES
AND COMMERCIAL PROPERTIES AT ALL TIMES. THIS MAY INCLUDE TEMPORARY WALKWAYS SPANNING
THE CONSTRUCTION AREA.

IF SIDEWALKS ARE CLOSED, A TEMPORARY PEDESTRIAN ACCESS ROUTE (TPAR) SHALL BE PROVIDED
ON THE SAME SIDE OF THE ROAD AS THE CLOSED SIDEWALK, IF POSSIBLE. SIGNS AND BARRICADES
SHALL BE USED TO PROVIDE ADVANCE NOTICE OF THE CLOSURE AND THE ROUTE OF ANY
PEDESTRIAN DETOURS. THE TPAR SHALL HAVE A MINIMUM UNOBSTRUCTED WIDTH OF 4 FEET.IF THE
TPAR IS LESS THAN 5 FEET IN WIDTH, A 5 FOOT BY 5 FOOT PASSING SPACE SHOULD BE PROVIDED
AT LEAST EVERY 200 FEET. THE SURFACE OF THE TPAR SHALL BE SMOOTH AND CONTINUOUS FOR
THE LENGTH OF THE TPAR. THE TPAR SHALL MAINTAIN THE SAME LEVEL OF ACCESSIBILITY AND
DETECTABILITY AS THE FACILITY THAT IS BEING CLOSED. THE TPAR SHALL NOT LEAD PEDESTRIANS
INTO CONFLICTS WITH VEHICLES, EQUIPMENT, OR CONSTRUCTION OPERATIONS.

IFF THE TPAR IS ADJACENT TO MOVING TRAFFIC, CONSTRUCTION OPERATIONS/EQUIPMENT, OR
DROP-OFFS, THEN CRASH WORTHY CHANNELIZING DEVICES THAT MEET THE REQUIREMENTS OF THE
MUTCD SHALL BE USED.

THE CONTRACTOR SHALL NOT STORE OR PLACE ANY CONSTRUCTION MATERIALS, EQUIPMENT OR
SIGNS IN THE PEDESTRIAN PATH OF TRAVEL.

THE CONTRACTOR’S OPERATIONS SHALL NOT OCCUPY SIDEWALKS EXCEPT WHERE PROPER
PROTECTION AND TPAR HAVE BEEN PROVIDED.

THE CONTRACTOR SHALL PROVIDE A TEMPORARY PEDESTRIAN TRAFFIC CONTROL PLAN FOR REVIEW
AND WRITTEN APPROVAL A MINIMUM OF THREE WEEKS BEFORE SUCH PLAN IS IMPLEMENTED. THIS
PLAN SHALL DETAIL THE CONSTRUCTION PHASING AND SCHEDULE AND THE SPECIFIC METHODS OF
MAINTAINING SAFE PEDESTRIAN ACCESS THROUGHOUT THE CONSTRUCTION AREA. THIS PLAN SHALL
PROVIDE THE LOCATION AND DETAILS OF TEMPORARY CONSTRUCTION SIGNING, MARKINGS,
BARRICADES, CHANNELIZING DEVICES, TPAR’S AND METHODS TO MAINTAIN ACCESS TO ADJACENT
PROPERTIES, BUSINESSES, RESIDENCES, ETC., PAYMENT FOR DEVELOPING, IMPLEMENTING, AND
MAINTAINING THE TEMPORARY PEDESTRIAN TRAFFIC CONTROL PLAN WILL BE INCLUDED IN THE UNIT
PRICE BID FOR CONTRACT ITEM &4L.IO.
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