

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE	FULL C.E.	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
									141		141		LF	SPECIAL PROVISION (PRESTRESSED CONCRETE NEXT D BEAMS)(NEXT 28 D)	900.640		BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY		
									1		1		LS	SPECIAL PROVISION (CPM SCHEDULE)(BRIDGE 15)	900.645		280 TONS		TYPE IVS - WEARING COURSE
							1				1		LU	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(N.A.B.I.)(BRIDGE 15)	900.650		183 TONS		TYPE IIS - BASE COURSE
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650		2 TONS		ROUNDING
							1				1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650		465 TONS		TOTAL
							105				105		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675				
							465				465		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680				



PROJECT NAME: ROCHESTER
 PROJECT NUMBER: BRF 0162(16)
 FILE NAME: z10c418qs.dgn PLOT DATE: 08/14/2013
 PROJECT LEADER: G.S. GOODRICH DRAWN BY: E.A. FIALA
 DESIGNED BY: J.J. WESTCOTT CHECKED BY: S.E. BURBANK
 QUANTITY SHEET #3 SHEET 68 OF 238