

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE	FULL C.E. ITEM	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
									1		1		LS	SPECIAL PROVISION (REMOVAL OF TEMPORARY BRIDGE)	900.645		BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY		
							1				1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650		338	TONS	TYPE IVS - WEARING COURSE
											1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650		239	TONS	TYPE IIS - BASE COURSE
							580				580		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680		3	TONS	ROUNDING
																	580	TONS	TOTAL



PROJECT NAME: ROCHESTER
 PROJECT NUMBER: ER BRF 0162(18)
 FILE NAME: z10c332qs.dgn PLOT DATE: 08/12/2013
 PROJECT LEADER: S.E. BURBANK DRAWN BY: E.A. FIALA
 DESIGNED BY: J.J. WESTCOTT CHECKED BY: S.E. BURBANK
 QUANTITY SHEET #3 SHEET 184 OF 238