

BR5 QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE NO. 5	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
								40			40		HR	MONITORING EPSC PLAN	652.20				
								1			1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.) (VT 125 - BRIDGE NO. 5)	652.30				
								350			350		SY	TEMPORARY EROSION MATTING	653.20				
								30			30		CY	VEHICLE TRACKING PAD	653.35				
								1			1		EACH	FILTER BAG	653.45				
								640			640		LF	PROJECT DEMARCATION FENCE	653.55				
									90		90		CY	SPECIAL PROVISION (STONE FILL, CULVERT LINING)	900.608				
							225				225		LF	SPECIAL PROVISION (WLDLIFE GUIDE FENCE)	900.640				
									1		1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)(VT 125 - BRIDGE NO. 5)	900.645				
							1				1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)(VT 125 - BRIDGE NO. 5)	900.645				
									1		1		LU	SPECIAL PROVISION (INCENTIVE/DISINCENTIVE)(VT 125 - BRIDGE NO. 5)	900.650				
									1		1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT)(N.A.B.I.)	900.650				
									1		1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)	900.650				
									340		340		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680				

PROJECT NAME: BRIDPORT
 PROJECT NUMBER: STP CULV(29)

FILE NAME: zllc264frm.dgn
 PROJECT LEADER: M. CHENETTE
 DESIGNED BY: J. HUNGERFORD
 BR5 QUANTITY SHEET 2

PLOT DATE: 9/12/2014
 DRAWN BY: L. BUXTON
 CHECKED BY: J. HUNGERFORD
 SHEET 10 OF 57

