

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
								ROADWAY	EROSION CONTROL	FULL CE	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
														BEGIN OPTION BB					
								1750			1750		LF	DURABLE 4 INCH YELLOW LINE, THERMOPLASTIC- 4 INCH YELLOW LINE 646.21	646.412	COD			
								1750			1750		LF	DURABLE 4 INCH YELLOW LINE, EPOXY PAINT	646.413	-			
								1750			1750		LF	DURABLE 4 INCH YELLOW LINE, POLYUREA	646.414	-			
														END OPTION BB					
								1750			1750		LF	TEMPORARY 4 INCH WHITE LINE	646.600	-			
								1750			1750		LF	TEMPORARY 4 INCH YELLOW LINE	646.610	-			
								300			300		EACH	LINE STRIPING TARGETS	646.76	-			
								2000			2000		SY	GEOTEXTILE FOR ROADBED SEPARATOR	649.11	5			
								1935			1935		SY	GEOTEXTILE UNDER STONE FILL	649.31	2			
									210		210		SY	GEOTEXTILE FOR SILT FENCE	649.51	2			
									170		170		SY	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	649.515	2			
									140		140		LB	SEED	651.15	1			
									1180		1180		LB	FERTILIZER	651.18	6			
									4		4		TON	AGRICULTURAL LIMESTONE	651.20	0.7			
									4		4		TON	HAY MULCH	651.25	0.6			
									1175		1175		SY	GRUBBING MATERIAL (6")	651.40	5			
									1		1		LS	EPSC PLAN	652.10	-			
									10		10		HR	MONITORING EPSC PLAN	652.20	-			
									1		1		LU	MAINTENANCE OF EPSC PLAN (N.A.B.I.)	652.30	-			
									1500		1500		SY	TEMPORARY EROSION MATTING	653.20	95			
									117		117		CY	TEMPORARY STONE CHECK DAM, TYPE I	653.25	2			
									76		76		CY	VEHICLE TRACKING PAD	653.35	-			
									1		1		EACH	INLET PROTECTION DEVICE, TYPE I	653.40	-			
									360		360		LF	BARRIER FENCE	653.50	4			
									1440		1440		LF	PROJECT DEMARCATION FENCE	653.55	3			
									500		500		LF	EROSION LOG	653.60	-			
								34			34		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	-			
									1		1		EACH	REMOVING SIGNS	675.50	-			
									1		1		EACH	ERECTING SALVAGED SIGNS	675.60	-			
									2		2		EACH	DELINEATOR WITH STEEL POST	676.10	-			
									1		1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
									460		460		CY	SPECIAL PROVISION (GRANULAR BORROW)	900.608	9			
									1		1		EACH	SPECIAL PROVISION (TEMPORARY TRAFFIC SIGNAL SYSTEM, PORTABLE)	900.620	-			
									1		1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645	-			
									1		1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650	-			
									1		1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650	-			
									345		345		SY	SPECIAL PROVISION (REINFORCED SOIL SLOPE)	900.675	3			
									675		675		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680	14			

PROJECT NAME: POULTNEY
 PROJECT NUMBER: STP 015-2(9)
 FILE NAME: dl1b048frm PLOT DATE: 23-AUG-2018
 PROJECT LEADER: K. UPMAL DRAWN BY: S. ZWICK
 DESIGNED BY: S. ZWICK CHECKED BY: C. LEACH
 QUANTITY SHEET 2 SHEET 13 OF 48