



**TRAFFIC CONTROL DETAIL
"WORK ZONE A"**

NOTE: ALL WORK FOR CONSTRUCTING AND REMOVING THE TEMPORARY ROADWAY WIDENING FOR "WORK ZONE A" AS DETAILED IN THE PLANS AND AS SPECIFIED IN THE CONTRACT DOCUMENTS WILL BE PAID FOR UNDER CONTRACT ITEM 900.645 SPECIAL PROVISION (TEMPORARY ROADWAY WIDENING). TEMPORARY TRAFFIC BARRIER WILL BE PAID SEPARATELY UNDER CONTRACT ITEM 621.90. TRAFFIC CONTROL DEVICES AND TEMPORARY CONSTRUCTION SIGNING WILL BE PAID SEPARATELY UNDER CONTRACT ITEM 641.10.

NOT TO SCALE

| | | | | | |
|-----------------|---------------|------------------------------|----------------|-------------|-----------|
| PROJECT NAME: | TOWNSHEND | FILE NAME: | dlib050det.dgn | PLOT DATE: | 2/12/2015 |
| PROJECT NUMBER: | STP 015-1(22) | PROJECT LEADER: | K. UPMAL | DRAWN BY: | C. LEACH |
| | | DESIGNED BY: | C. LEACH | CHECKED BY: | B. KIPP |
| | | TRAFFIC CONTROL DETAIL SHEET | | SHEET | 29 OF 34 |