

QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES						TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES						
					ROADWAY	TRAINING	EROSION CONTROL	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
					595					595		LF	REMOVAL AND DISPOSAL OF GUARDRAIL	621.80	ROUND			
					160					160		HR	UNIFORMED TRAFFIC OFFICERS	630.10	EST.			
					600					600		HR	FLAGGERS	630.15	EST.			
									1	1		LS	FIELD OFFICE-ENGINEERS	631.10	-			
									1	1		LS	TESTING EQUIPMENT, CONCRETE	631.16	-			
									1	1		LS	TESTING EQUIPMENT, BITUMINOUS	631.17	-			
									3000	3000		DL	FIELD OFFICE TELEPHONE (N.A.B.I.)	631.26	EST.			
						520				520		HR	EMPLOYEE TRAINEESHIP	634.10	EST.			
					1					1		LS	MOBILIZATION / DEMOBILIZATION	635.11	-			
					1					1		LS	TRAFFIC CONTROL	641.10	-			
					2					2		EACH	PORTABLE CHANGEABLE MESSAGE SIGN	641.15	-			
					2					2		EACH	PORTABLE ARROW BOARD	641.16	-			
					1070					1070		LF	DURABLE 4 INCH WHITE LINE	646.400	ROUND			
					1390					1390		LF	DURABLE 4 INCH YELLOW LINE	646.410	ROUND			
							9	2650		2659		SY	GEOTEXTILE UNDER STONE FILL	649.31	ROUND			
							255			255		SY	GEOTEXTILE FOR SILT FENCE	649.51	ROUND			
							87			87		SY	GEOTEXTILE FOR SILT FENCE, WOVEN WIRE REINFORCED	649.515	ROUND			
							138			138		LB	SEED	651.15	ROUND			
							3			3		LB	SEED, WINTER RYE	651.17	ROUND			
							432			432		LB	FERTILIZER	651.18	ROUND			
							1.7			1.7		TON	AGRICULTURAL LIMESTONE	651.20	ROUND			
							1			1		TON	HAY MULCH	651.25	ROUND			
							465			465		CY	TOPSOIL	651.35	ROUND			
								1250		1250		SY	GRUBBING MATERIAL	651.40	ROUND			
							1			1		LS	EROSION PREVENTION & SEDIMENT CONTROL PLAN	652.10	-			
							80			80		HR	MONITORING EROSION PREVENTION & SEDIMENT CONTROL PLAN	652.20	EST.			
							1			1		LU	MAINTENANCE OF EROSION PREVENTION & SEDIMENT CONTROL PLAN (N.A.B.I.)	652.30	-			
							1900			1900		SY	TEMPORARY EROSION MATTING	653.20	ROUND			
							80			80		CY	TEMPORARY STONE CHECK DAM, TYPE I	653.25	ROUND			
							30			30		CY	VEHICLE TRACKING PAD	653.35	ROUND			
							1			1		EACH	FILTER BAG	653.45	-			
							550			550		LF	BARRIER FENCE	653.50	ROUND			
							1330			1330		LF	PROJECT DEMARCATION FENCE	653.55	ROUND			
					1					1		SF	TRAFFIC SIGNS, TYPE A	675.20	ROUND			
					19					19		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341	ROUND			
					1					1		EACH	REMOVING SIGNS	675.50	-			
					1					1		EACH	DELINEATOR WITH STEEL POST	676.10	-			
					1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
					1					1		LS	SPECIAL PROVISION (TEMPORARY ROADWAY)	900.645	-			
					1					1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY) (N.A.B.I.)	900.650	-			

PROJECT NAME: HYDE PARK
 PROJECT NUMBER: STP CULV(26)
 FILE NAME: z11b292.xls
 PROJECT LEADER: R. HEBERT
 DESIGNED BY: D. MYERS
 QUANTITY SHEET #2
 PLOT DATE: 11/06/2013
 DRAWN BY: S. MORGAN
 CHECKED BY: J. OLUND
 SHEET 7 OF 60

