

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
							ROADWAY	EROSION CONTROL	BRIDGE 126	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
									277		277		CY	SPECIAL PROVISION (STONE FILL, CULVERT LINING)	900.608	0.8			
									623		623		CY	SPECIAL PROVISION (STONE FILL, STREAM BED MATERIAL)	900.608	1			
							12				12		EACH	SPECIAL PROVISION (CPM SCHEDULE)	900.620	-			
									69153		69153		LB	SPECIAL PROVISION (INSTALLATION OF STEEL PILINGS) (HP 14X89)	900.635	-			
									1		1		LS	SPECIAL PROVISION (TEMPORARY RELOCATION OF STREAM)	900.645	-			
							1				1		LS	SPECIAL PROVISION (TEMPORARY ROADWAY)	900.645	-			
							620				620		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	7.2			
							15				15		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT) (RS-1H OR CRS-1H)	900.683	0.2			

CLD 12-0106 MODEL: OSS 3

PROJECT NAME: LUNENBURG	PLOT DATE: 8/24/2015
PROJECT NUMBER: NH CULV(27)	DRAWN BY: M. HALEY
FILE NAME: lib294/cos/zlib294frm.dgn	CHECKED BY: P. SHEDD
DESIGNED BY: M. HALEY	QUANTITY SHEET 3
	SHEET 13 OF 74

