

QUANTITY SHEET 3

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
					ROADWAY	CULVERT	EROSION CONTROL	TRAINING	BRIDGE	FULL C.E. ITEMS	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
							2				2		EACH	INLET PROTECTION DEVICE, TYPE I	653.40				
							820				820		LF	BARRIER FENCE	653.50				
							350				350		LF	PROJECT DEMARCATION FENCE	653.55				
					67						67		SF	TRAFFIC SIGNS, TYPE A	675.20				
					172						172		LF	SQUARE TUBE SIGN POST AND ANCHOR	675.341				
					11						11		EACH	REMOVING SIGNS	675.50				
									1		1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50				
					4						4		EACH	SPECIAL PROVISION (GUARDRAIL APPROACH SECTION TO CONCRETE COMBINATION BRIDGE RAILING, TL-3)	900.620				
									258		258		LF	SPECIAL PROVISION (PRE-EXCAVATION OF INTEGRAL ABUTMENT PILES, EARTH)	900.640				
									45		45		LF	SPECIAL PROVISION (PRE-EXCAVATION OF INTEGRAL ABUTMENT PILES, ROCK)	900.640				
					1						1		LS	SPECIAL PROVISION (REMOVAL OF TEMPOARY BRIDGE AND APPROACHES)	900.645				
					1						1		LS	SPECIAL PROVISION (TRAFFIC CONTROL, ALL-INCLUSIVE)	900.645				
					1						1		LU	SPECIAL PROVISION (MAT DENSITY PAY ADJUSTMENT, SMALL QUANTITY)(N.A.B.I.)	900.650				
					1						1		LU	SPECIAL PROVISION (MIXTURE PAY ADJUSTMENT)(N.A.B.I.)	900.650				
					665						665		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT, SMALL QUANTITY)	900.680				

PROJECT NAME: JAMAICA
 PROJECT NUMBER: ER-BRF 015-1(23)
 FILE NAME: s1b316quantitysheet.dgn PLOT DATE: 14-DEC-2012
 PROJECT LEADER: K. HIGGINS DRAWN BY: G. LAROCHE
 DESIGNED BY: G. LAROCHE CHECKED BY: K. FRIEDLAND
 QUANTITY SHEET 3 SHEET 7 OF 82