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NOTES:

TARY . THE CONTRACTOR IS RESPONSIBLE FOR
DEVELOPING A TEMPORARY STREAM DIVERSION
PLAN. THE PLAN SHALL INCLUDE EROSION
CONTROL MEASURES AS NECESSARY TO PREVENT
D \\ AND CONTROL SEDIMENT DISCHARGE. SEE
LEGEND Ox<’> SPECIAL PROVISION 900.645 (TEMPORARY
RELOCATION OF STREAM).

RAY 2. DEWATERING ACTIVITIES: ANY FILTER BAG
= VEHICLE TRACKING PAD E OR DEWATERING ENCLOSURE FOR DISCHARGE OF
DEWATERING ACTIVITIES SHALL BE LOCATED A
- MINIMUM OF 50 FEET FROM THE STREAM

DISTURBED AREAS REQUIRING VEGETATION UNLESS APPROVED BY THE ENGINEER. THE

FILTERING AREA SHALL BE LOCATED WITHIN
THE EXISTING RIGHT-OF-WAY AND IF NECESSARY
MAY BE LOCATED WITHIN A CLOSED PORTION

PL AN OF THE EXISTING ROADWAY AND/OR SHOULDER.
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