



QUANTITY SHEET 2

SUMMARY OF ESTIMATED QUANTITIES										TOTALS		DESCRIPTIONS				DETAILED SUMMARY OF QUANTITIES			
						ROADWAY	NO FEDERAL/STATE	FULL C.E. ITEMS	ALTERNATE A	ALTERNATE B	GRAND TOTAL	FINAL	UNIT	ITEMS	ITEM NUMBER	ROUND	QUANTITIES	UNIT	ITEMS
						1					1		TON	AGRICULTURAL LIMESTONE	651.20	EST.			
						1					1		TON	HAY MULCH	651.25	EST.			ALTERNATE A
						25					25		CY	TOPSOIL	651.35	EST.			SPECIAL PROVISION (PAVER-PLACED SURFACE TREATMENT, TYPE C)
						150					150		SF	TRAFFIC SIGNS, TYPE A 	675.20	2			
						225					225		LF	SQUARE TUBE SIGN POST AND ANCHOR 	675.341	1			
						1					1		LU	PRICE ADJUSTMENT, FUEL (N.A.B.I.)	690.50	-			
						1200					1200		SY	SPECIAL PROVISION (HAND-PLACED BITUMINOUS CONCRETE MATERIAL, DRIVES)	900.675	EST.			
						50					50		TON	SPECIAL PROVISION (BITUMINOUS CONCRETE PAVEMENT SURFACE PREPARATION, TYPE I)	900.680	EST.			
						660					660		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	EST.			ALTERNATE B
														BEGIN ALTERNATE ZA1					SPECIAL PROVISION (6.3 MM POLYMER MODIFIED BITUMINOUS CONCRETE PAVEMENT)(SBR OR SBS POLYMER)
									113000		113000		SY	SPECIAL PROVISION (PAVER PLACED SURFACE TREATMENT, TYPE C)	900.675	2953	6419 TON	MAINLINE	
														END ALTERNATE ZA1					
														BEGIN ALTERNATE ZA2					
										1	1		LU	AIR VOIDS PAY ADJUSTMENT (N.A.B.I.)	490.31	-			
										7000	7000		TON	SPECIAL PROVISION (6.3 MM POLYMER MODIFIED BITUMINOUS CONCRETE PAVEMENT)(SBR OR SBS POLYMER)	900.680	581	6419 TON	SUBTOTAL	
										800	800		CWT	SPECIAL PROVISION (EMULSIFIED ASPHALT)(RS-1H OR CRS-1H)	900.683	EST.	581 TON	ROUNDING	
														END ALTERNATE ZA2			7000 TON	TOTAL	

 REVISED 6/7/13
 REVISED 6/7/13

PROJECT NAME: ALBURGH
PROJECT NUMBER: NH SURF(35)
FILE NAME: I2B320.DGN
PROJECT LEADER: FOWLER
DESIGNED BY: PM
I2b320 2.1
PLOT DATE: 10-JUN-2013
DRAWN BY: PM
CHECKED BY: PM
SHEET 14 OF 70